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INVITATION TO BID
City of Crystal River

KINGS BAY RIVERWALK PHASE I (LANDWARD)
BID NO. 16-B-09

The City of Crystal River will receive sealed bids for Kings Bay Riverwalk Phase I (Landward).  You
are hereby invited to  submit  a  bid  for  the above referenced project.   The Owner  is  the City  of
Crystal River.

Bids will be received until 10:00 AM, on November 1, 2016, opened and read aloud at 10:05 AM
in the Council Chambers at Crystal River City Hall.

There will be a mandatory pre-bid meeting at City Hall on October 14, 2016, at 10:00 am, with an
optional site visit to follow.

DESCRIPTION OF WORK:  The work generally consists of construction of a 10’ trail that extends
from 2nd Avenue and US HWY 19 to Kings Bay Park.  The trail is to have landscape and irrigation,
lighting, benches, trash cans and a decorative entrance structure.  There will also be two
intersections that will need to be modified to accommodate construction of the proposed trail
(NW  1st Ave  and  NW  5th St)  and  (NW  2nd Ave  and  U.S.  19).    Quantities  and  materials  are
contained in the bid documents.

ALL BIDDERS must be properly qualified for the type of work for which the BID is submitted.  BIDS
must be enclosed in an opaque envelope and marked:

“KINGS  BAY  RIVERWALK  PHASE  I  (LANDWARD)  -  BID  NO.  16-B-09”,  AND  THE  NAME  OF  THE
BIDDER AND THEIR ADDRESS

BIDS SHOULD BE ADDRESSED TO: CITY OF CRYSTAL RIVER
MIA FINK, CITY CLERK
123 NW HIGHWAY 19, CRYSTAL RIVER, FL  34428

All contract documents may be examined at City Hall at no charge, downloaded for free on the
City  website  (www.crystalriverfl.org),  or  picked up at  City  hall  for  a  charge of  $50.00.   Bidders
who utilize the City website for the bid documents are advised to check the website regularly for
updates and addendums.  Bid packages may be picked up at the Public Works Department at City
Hall, at the address above, between the hours of 8:00 am and 5:00 pm Monday through Friday.
The contact person is Theresa Krim, 352-795-4216, extension 314 or Lou Kneip at extension 305.

No  BIDS  may  be  withdrawn  for  a  period  of  SIXTY  (60)  days  after  closing  time  scheduled  for
receipt of BIDS.   Work shall be completed within One Hundred Fifty (150) Days from receipt of
the notice to proceed by the owner.

The OWNER reserves the right to reject any and all BIDS for any reason whatsoever and waive all
informalities. THE OWNER ALSO RESERVES THE RIGHT TO SELECT THE BID RESPONSE THAT IN ITS
SOLE DETERMINATION BEST MEETS ITS BUSINESS NEEDS.
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INFORMATION FOR BIDDERS

1. BIDS  will  be  received  by  OWNER:   City  of  Crystal  River,  Florida until 10:00 AM
November 1, 2016, bids will be opened and read aloud at 10:05 AM in the Council
Chambers at Crystal River City Hall.

2. THREE (3) COPIES OF EACH BID MUST BE SUBMITTED IN A SEALED OPAQUE ENVELOPE,
ADDRESSED TO:

City of Crystal River
Mia Fink, City Clerk
123 NW Highway 19
Crystal River, FL  34428

Each sealed envelope containing a BID must be plainly marked on the outside as:

“KINGS BAY RIVERWALK PHASE I (LANDWARD)”, AND

THE NAME OF THE BIDDER AND HIS/HER ADDRESS.

OTHERWISE THE BID SHALL NOT BE OPENED.

If forwarded by mail, the sealed envelope containing the BID must be enclosed in
another envelope addressed to the OWNER at:

City of Crystal River
Mia Fink, City Clerk
123 NW Highway 19
Crystal River, FL  34428

3. All BIDS must be made on the required BID form.  All blank spaces for BID prices must be
filled in, in ink or typewritten, and the BID form must be fully completed and executed
when submitted.  An original and two (2) copies of the BID form are required.  Bidders
shall also complete all pages that require information from the Bidder and include in
BID.  The City reserves the right to make additions or deletions to bid quantities, and/or
portions of the bid at the unit price listed in the bid.  The contract amount shall be
adjusted accordingly.  The OWNER may waive any informalities or minor defects or
reject any and all BIDS with proper justification.  Any BID may be withdrawn prior to the
above schedule time for the opening of BIDS or authorized postponement thereof.

4. No  BIDDER  may  withdraw  a  BID  within  (60)  days  after  the  actual  date  of  the  opening
thereof.  Should there be reasons why the contract cannot be awarded within the
specified period; the time may be extended by mutual agreement between the OWNER
and the BIDDER.

5. BIDDERS must satisfy themselves of the accuracy of the estimated quantities in the Bid
Schedule  by  examination of  the sites  and a  review of  the Contract  Documents.   After
BIDS  have  been  submitted,  the  BIDDER  shall  not  assert  that  there  was  a
misunderstanding concerning the quantities of WORK or of the WORK to be done.
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6. The CONTRACT DOCUMENTS contain the provisions required for the construction of the
PROJECT.   Information obtained from an officer,  agent  or  employee of  the OWNER or
any other person shall not affect the risks or obligations assumed by the CONTRACTOR
or relieve him from fulfilling any of the conditions of the contract.

7. The BIDDER to whom the CONTRACT is awarded will be required to initially execute the
Agreement and Notice of Award.  Copies of the fully executed Agreement and Notice of
Award will be provided to the BIDDER upon receipt.  In case of failure of the BIDDER to
execute the Agreement, the OWNER may at his option consider the BIDDER in default.

8. Should the OWNER not execute the Agreement or Notice of Award within forty-two (42)
calendar days after opening of the Bids, the BIDDER may, with written notice, withdraw
his signed Agreement.  Such notice of withdrawal shall be effective upon receipt of the
Notice by the OWNER.

9.   The OWNER within thirty (30) calendar days of execution of contract shall issue the
Notice  to  Proceed.   Should  there  be  reasons  why  the  Notice  to  Proceed  cannot  be
issued within the specified period, the time may be extended by mutual agreement
between OWNER and Bidder.  If the Notice to Proceed has not been issued within the
thirty (30) day period or within the period mutually agreed upon, the Bidder may
terminate the Agreement without future liability on the part of either party.

10. The  OWNER  may  make  such  investigations  as  he  deems  necessary  to  determine  the
ability  of  the  BIDDER  to  perform  the  WORK,  and  the  BIDDER  shall  furnish  to  the
OWNER all such information and data for this purpose as the OWNER MAY REQUEST.
The  OWNER  reserves  the  right  to  reject  any  BID  if  the  evidence  submitted  by,  or
investigation of,  such BIDDER fails  to  satisfy  the OWNER that  the BIDDER is  properly
qualified  to  carry  out  the  obligations  of  the  Agreement  and  to  complete  the  WORK
contemplated therein.

11. A conditional or qualified BID will not be accepted.

12. All applicable laws, ordinances, and the rules and regulations of all authorities having
jurisdiction over construction of the project shall apply to the CONTRACTOR
throughout.

13. Each BIDDER is responsible for inspecting the sites and for reading and being
thoroughly familiar with the CONTRACT DOCUMENTS.  The failure or omission of any
BIDDER  to  do  any  of  the  foregoing  shall  in  no  way  relieve  any  BIDDER  from  any
obligation in respect to the BID submitted.

14. The lowest responsive BIDDER must supply the names and address of major material
suppliers and subcontractors when requested to do so by the OWNER as well as a
categorical cost breakdown of various portions of the total BID price.  The BIDDER must
also provide a Certificate of Insurance, Contractor License and proof of worker
compensation insurance.
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15. The CONTRACTOR shall provide a Construction Schedule to the OWNER upon receipt of
a work order.

16. All work will be required to be inspected by the City of Crystal River.   The Contractor is
required to contact the City a minimum of 24 hours in advance of all required
inspections.  If the City is not properly notified, the Contractor will be required to
uncover and expose any uninspected completed work as needed for proper inspection.

17. The party to whom the contract is awarded will be required to execute the Agreement
and obtain the Performance Bond and Payment Bond (if applicable) within ten (10)
calendar days from the date when Notice of Award is delivered to the Bidder.  The
Notice of Award shall be accompanied by the necessary Agreement and Bond forms.
In case of failure of the Bidder to execute the Agreement, the Owner may at his option
consider the Bidder in default; in which case the Bid Bond accompanying the proposal
shall become the property of the Owner.

18. The Owner within ten (10) days of receipt of acceptable Performance and Payment
Bond (if applicable), and Agreement signed by the party to whom the Agreement was
awarded shall sign the Agreement and return to such party an executed duplicate of
the Agreement.  Should the Owner not execute the Agreement within such period, the
Bidder may by Written Notice withdraw his signed Agreement.  Such notice of
withdrawal shall be effective upon receipt of the notice by the Owner.

19. The Contract Documents contain the provisions required for the construction of the
project.  Information obtained from an officer, agent, or employee of the Owner or any
other person shall not affect the risks or obligations assumed by the Contractor or
relieve him from fulfilling any of the conditions of the contract.

20. If any person contemplating the submission of a Bid for the proposed work is in doubt
as to the true meaning of any part of the specifications or proposed Contract
Documents, he/she should submit a written request for any interpretation thereof to
Theresa  Krim  at  the  City  of  Crystal  River,  located  at  123  North  West  Highway  19,
Crystal River, Florida 34428.  The person making the request will be responsible for its
prompt delivery.  Written requests must be received no later than Ten (10) business
days  prior  to  the  bid  opening  so  as  to  leave  adequate  time  for  issuance  of  an
addendum if needed.  Requests for interpretations submitted beyond the cutoff will
not be answered.  Any interpretation of the specifications or proposed Contract
Documents will be made only by written Addenda duly issued and mailed, emailed,
faxed or delivered to each person receiving a set of such documents.  All Addenda so
issued shall become part of the Contract Documents.  The Owner will not be
responsible for explanations or interpretations of the proposed documents except as
issued in accordance herewith, and no verbal statement either before or after the
execution of the Contract shall affect or modify any of the terms or obligations
contained herein.

21. Quantities listed on the Form of Proposal for unit price contracts are to be considered
as approximate only, and are not guaranteed as entirely accurate, but those given will
be used in comparing bids unless scope of the project to be awarded is changed.  In
actual construction, these quantities may be reduced or increased at the City’s
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discretion.  Payment will be made to the Contractor based on the actual quantities
installed and measured in place at the bid prices.

22. The Owner, reserves the right to reject any or all  of the unit prices for extra work set
forth in the Form of Proposal for lump sum contracts, in the event that such prices are
considered excessive or unreasonable.

23. The Owner reserves the right to use any alternates or substitute items included on the
Form of Proposal in the award of contracts.

24. The successful bidder must supply to the Owner the names and addresses of
subcontractors for approval and pertinent information to establish qualification.

25. In  the  event  of  deletions,  increase  in  quantities  or  acceptance  of  substitutes  or
alternates,  comparisons  of  bids  will  be  made  on  the  basis  of  totals  actually  to  be
awarded and not on the total of the base bid alone.

26. All applicable laws, ordinances, and the rules and regulations of all authorities having
jurisdiction over construction of the project shall apply to the contract throughout.

27. The contract shall be awarded to the lowest responsive, responsible, qualified bidder
unless all bids are rejected.

28. Any conditions which are established for awarding a contract to the low bidder must
not be excessively restrictive in nature.  Responsiveness may be defined by:

a. The completeness and regularity of Form of Proposal.
b. A bid without excisions or special conditions.
c. A Form of Proposal having no alternative bids for any items unless requested

in the technical specifications.

29. Responsibility may be based on whether the bidder:
a. Maintains a permanent place of business.
b. Has adequate equipment to do the work properly and within the time limit

that is established.
c. Has adequate financial status to meet his obligations contingent to the work.
d. Has adequate experience and expertise for the work being asked to complete.

30. The  Owner  may  make  such  investigations  as  they  deem  necessary  to  determine  the
ability of the bidder to perform the work, and the bidder shall furnish to the Owner all
such information and data for this purpose as the Owner may request. Each bidder
shall furnish with the bid, a form of Bidder's Qualifications attached to the Form of
Proposal.  The Owner reserves the right to reject any bid if the evidence submitted by,
or investigation of, such bidder fails to satisfy the Owner that such bidder is properly
qualified to carry out the obligations of the Agreement and to complete the work
contemplated therein.

31. The award of the contract is contingent upon securing an acceptable bid which will fall
within the amount of funds available for the construction of this project.
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32. In the event of a conflict between the plans and the specifications, the specifications
shall prevail.

33. The contractor is subject to liquidated damages of $776,000 if ground breaking has not
commenced prior to December 31, 2016 so long as the notice to proceed is issued by
December 9, 2016.
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BID PROPOSAL
BIDDER’S SUBMITTAL CHECKLIST:

(Attach to proposal form)
KINGS BAY RIVERWALK PHASE I (LANDWARD)

BID NO. 16-B-09

SUBMIT ONE (1) ORIGINAL AND TWO (2) COPIES:

Initials Description

_________ Completed proposal form, signed, witnessed and
notarized

_________ Completed list of subcontractors and equipment

_________ Completed Public Entity Crime Statement, signed
and notarized

_________ Drug Free Workplace Statement, signed

_________ Contractor’s License

_________ Insurance certificate

_________ Bid Bond (10% of the total bid)

_________ Bidder has visited the site(s) and is familiar with the work

_________ Submittal checklist (this form), initialed

_________ Bidder agrees to increase or decrease quantities as directed by
the Owner per the unit prices submitted
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BID PROPOSAL FOR
KINGS BAY RIVERWALK PHASE I (LANDWARD)

BID NO. 16-B-09

Proposal of ______________________________________________________

(Hereinafter called “BIDDER”), organized and existing under the laws of the State of Florida and
doing business as:

________________________________________________________________
(insert “a corporation”, “a partnership”, or “an individual”) as applicable.

To:_____________________________________________________________
(hereinafter called “OWNER”)

In compliance with your invitation to bid, BIDDER hereby proposes to:

Perform all work and furnish all labor, equipment, materials and transportation for the Kings Bay
Riverwalk Phase I (Landward)

In strict accordance with the CONTRACT DOCUMENTS within the time set forth therein, and at
the prices stated in the Bid Schedule.

By submission of this BID, each BIDDER certifies, and in the case of a joint BID each party thereto
certifies as to his own organization, that this BID has been arrived at independently without
consultation, communication or agreement as to any matter relating to this BID with any other
BIDDER or with any competitor.

BIDDER hereby agrees to start the work within ten (10) days and complete the work under this
CONTRACT within sixty (60) days of receiving the Notice to Proceed from the OWNER.

BIDDER agrees to perform all the work described in the CONTRACT DOCUMENT for the listed unit
prices or lump sums shown in the BID FORM as follows:

The Bidder acknowledges having received the following project addenda:

No.                   , Date:

No.                   , Date:

No.                   , Date:
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BID PROPOSAL FOR
KINGS BAY RIVERWALK PHASE I (LANDWARD)

BID NO. 16-B-09

DESCRIPTION     UNIT PRICE   QUANTITY   (UNITS) TOTAL_______

1. Mobilization $__________ 1 LS $_________________

2. Clear and Grub $__________ 1 AC $_________________

3. Removal of Existing
Concrete Pavement $__________ 1,035 SY $_________________

4. Silt Fence $__________ 5965 LF $_________________

5. Removal of Existing
Curb $__________ 296 SF $_________________

6. Adjust Structural To Grade $__________ 1 EA $_________________

7. Remove Sign $__________ 3 EA $_________________

8. Relocate Sign $__________ 5       EA $_________________

9. Remove bollard $__________ 1       EA $_________________

10. Adjust Structure to
Grade Utility $__________ 1 EA $_________________

11. Adjust Structure to
Grade Valve Box $__________ 0 EA $_________________

12. Tree Barricade $__________ 1 EA $_________________

13. Existing Striping
To be Removed $__________ 1       EA $_________________

CONSTRUCTION

14. Mailbox, F&I single $__________ 1       EA  $_________________

15. Regular Excavation                  $__________ 72    CY  $_________________

16. Excavation for Structures         $__________ 15 CY $_________________

17. Type B Stabilization $__________  3,550  SY  $_________________

18. Inlets, DT Bot, Type C $___________ 1 EA  $_____________ <10’

19. Yard Drain, Nyloplast, 18” $___________ 3 EA  $_________________
20. Optional Base Group 06 $___________ 86  SY  $_________________
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21. Milling Exist Asphalt $___________     643     SY    $_________________
Pavement, 2” Average
Depth

22. Asphalt Concrete Friction       $___________       9      TN     $_________________
Course, Traffic C, S-1

23. Type F Concrete Curb & Gutter  $___________ 175 LF  $_________________

24. Geoweb $___________ 406 SF  $_________________

25. Concrete Curb, Type D           $___________       254     LF    $_________________

26. Concrete Sidewalk and            $___________        65     SY       $_________________
Driveway, 6” Thick

27. Fencing, Special Type,              $___________      182     LF     $_________________
5.1-6.0’, Special Feature
(PVC)

28. Thermoplastic, Standard $___________       86     LF    $_________________
White, Solid, 12” for
Crosswalk

29. Thermoplastic, Standard,     $___________       63     LF  $_________________
White, 24” for Stop Line
and Crosswalk

30. Thermoplastic, Standard             $___________        3      EA     $_________________
White, Message or
 Symbol

31. Thermoplastic, Standard $____________   800   LF  $_________________
White, Solid 6”

32. Thermoplastic, Standard $____________    50    LF  $_________________
Yellow, Solid, 6”

33. F&I 8” Schd 40 PVC Storm Pipe  $____________   24  LF  $_________________

34. F&I 1.5” or 2” HDPE $____________    119  LF   $_________________

35. Relocate Meter Box $____________     1   EA  $_________________

36. F&I 1.5” Meter Box $____________  5   EA     $_________________

37. F&I 2” Water Meter Box $___________      1    EA    $_________________

38. F&I 1.5” Tapping saddle/sleeve $___________    5 EA  $_________________
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39. F&I 2” Tapping saddle/sleeve $___________     1    EA  $_________________

40. Relocate Telephone/Comm.  $___________ 3   EA  $_________________

41. Single Post Sign, F&I, $___________    7    AS  $_________________
 Ground Mount

MAIN ENTRANCE SIGNAGE

42. Single Element Concept $___________ LS $_________________

VIEWING AREAS

43. Viewing Shelters $___________    2    LS  $_________________
 (foundations only)

ASSESORIES

44. Bike Racks $___________    3    EA  $_________________

LANDSCAPING

45. Plants (SEE PLANT LIST)         $___________      1 LS   $_________________

46. Irrigation $___________ 25,000 SF     $_________________

DECKING

47. Land Side – Stamped Concrete  $____________  16,850 SF  $_________________

48. 18” Concrete Boarder            $____________   9,2675 LF  $_________________

49. Site Furnishings Concrete Pads  $____________   502   SF  $_________________

50. Detectable Warning Bricks $____________      290   SF   $_________________
Bric

51. Permatrak (Purchase Samples,  $____________     LS $_________________
 Coordinate pattern & color,
 Field mock-up)

RAILING

52. Westbury Verticable                      $____________  225   LF     $_________________

SEATING

53. Bench $____________        7 EA  $_________________

LIGHTING
54. Philips Hadco Small $____________     45  EA     $_________________

Pima Ledgine Area
Light w/ pole, base,
Banner arms & Manatee Logo

55. Main Entrance Sign Lights       $____________     3 EA   $_________________
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56. Secondary Entrance Sign Lights  $____________    6 EA  $_________________

57. Map Sign Light $____________      3   EA   $_________________

58. Tree Uplights $____________      9 EA   $_________________

FENCING

59. Danielle 8’ High PVC Fence         $____________  55  LF    $_________________

60. Danielle 6’ High PVC Fence         $____________  50  LF    $_________________

61. Danielle 4’ High PVC Fence         $____________  45  LF    $_________________

TRASH RECEPTICALS
62. Wausau TF1151 $____________   5 EA     $_________________

BOLLARDS

63. Main Entrance Bollards $____________      7   EA  $_________________

64. Begin/End Ramp Bollards $____________      7   EA  $_________________

65. Crosswalk Bollards $____________    8   EA  $_________________

SIGNAGE

66. Secondary Entrance Signs $___________    3 EA  $_________________

67. Large Information/Map Signs   $___________     3 EA   $_________________

68. Small Direction $___________ 8 EA  $_________________

EXTRA

69. Tree Removal $___________ LS $_________________

ELECTRICAL LANDWARD

70. 1 ¼’ PVC Schedule 40 $__________ 853  LF  $_________________
 Conduit (Underground)

71. 1” PVC Schedule 40 $__________ 5,352  LF  $_________________
 Conduit (Underground)

72. ¾ PVC Schedule 40 Conduit  $__________ 3,102  LF  $_________________

73. ½ PVC Schedule Conduit $__________ 127  LF  $_________________

74. #2 Stranded Copper, $__________ 1,980  LF  $_________________
 XHHW-2 Conductor
75. #4 Stranded Copper, $__________ 245  LF  $_________________
 XHHW-2 Conductor_
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76. #6 Stranded Copper, $__________ 5,528  LF  $_________________
 XHHW-2 Conductor

77. #8 Stranded Copper, $__________ 1,255  LF  $_________________
XHHW-2 Conductor

78. #10 Stranded Copper, $__________ 6,897  LF  $_________________
 XHHW-2 Conductor

79. #12 Solid Copper, XHHW-2- $__________ 3,630  LF  $_________________
Conductor (up light poles)

80. Conduit Detection Tape $ __________ 9,433  LF  $_________________

81. 60 A MBC, 30-Pole, NEMA 4X,  $__________ 3 EA  $_________________
316SS Service Entrance Rated

 Panelboard, 316 SS Meter Can,
 SS Equipment Rack

82. Grounding Electrode N/A $__________ 56  EA  $_________________
 Exothermic Welds

83. ¾” x 10’ Copper Clad $__________ 56  EA  $_________________
 Grounding Electrodes

84. Lighting Controls:15A Outdoor  $__________ 3 EA $_________________
 Rated Photocell

85. Lighting Controls: Class $__________ 3 EA  $_________________
 Class: 8903, 30A, 12-pole
 12-Pole, Electrically
 Held Lighting Contactor

86. NEMA 4X, 316 SS Enclosure for $__________ 3 EA  $_________________
Lighting Contractor

87. Grounding Electrode $__________ 73  LF  $_________________
 Conductors

88. Power Supplies For Low $__________ 9 EA  $_________________
Voltage Lighting

89. Pull Boxes $__________ 90  EA  $_________________

90. Roadway conduit crossings $__________ 90  LS  $_________________

91. Miscellaneous: $__________  LS $_________________
 Junction Boxes,

Fittings, Bushings,
Pull Cable, SS
Hardware, etc.
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TOTAL BID AMOUNT: $______________

WRITE TOTAL BID AMOUNT:
_________________________________________________________
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BID PROPOSAL FOR
KINGS BAY RIVERWALK PHASE I (LANDWARD)

BID NO. 16-B-09

THIS PROPOSAL DATED THIS                day of                                     , 2016

ATTEST:

By:
Witness Authorized Signature

                       (Principal)

 Printed Name Printed Name, Title

Company Name

             Address:

Employee I.D. No.

Fla. State Certified General
Contractors License Number

Phone No.
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LIST OF SUBCONTRACTORS AND EQUIPMENT MANUFACTURERS

In the space below, the BIDDER shall list the Contractor and all proposed Subcontractors
and their addresses for approval by the OWNER.

The BIDDER shall  also describe that  portion of  the work proposed to be sublet  to each
Subcontractor listed.

Equipment Manufacturers shall be listed for each item of major equipment herein.  No
changes shall be allowed after acceptance by the OWNER.  Any blanks shall be filled in by
the OWNER and provided by the CONTRACTOR at no additional cost.

Attach additional sheets as required.

SUBCONTRACTORS:
DESCRIPTION OF WORK

Name Address TO BE PERFORMED_________

EQUIPMENT:

Equipment Manufacturer Leased or Owned
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SWORN STATEMENT PURSUANT TO SECTION 87.133(3)(a),
          FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES

1. This sworn statement is submitted to the CITY OF CRYSTAL RIVER

by ___________________________________________________________
(print individual's name and title)

for  ___________________________________________________________
(print name of entity submitting sworn statement)

whose business address is: ___________________________________________

_________________________________________________________________

and (if applicable) its Federal Employer Identification Number (FEIN) is:

______________________________________________________________________

(If the entity has no FEIN, include the Social Security Number of the individual signing this sworn
statement:

2. I understand that a "public entity crime" as defined in Paragraph 287.133(1)(g), Florida
Statutes,  means a violation of any state or federal law by a person with respect to and
directly related to the transaction of business with any public entity or with an agency or
political subdivision of any other state or of the United States, including, but not limited
to,  any  bid  or  contract  for  goods  or  services  to  be  provided  to  any  public  entity  or  an
agency or political subdivision or any other state or of the United States and involving
antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, or material
misrepresentation.

3. I understand that "convicted" or "conviction" as defined in Paragraph 287.133(1)(b),
Florida Statutes, means a finding of guilt or a conviction of a public entity crime, with or
without an adjudication of guilt, in any federal or state trial court of record relating to
charges brought by indictment or information after July 1, 1989, as a result of jury
verdict, non-jury trial, or entry of a plea of guilty or nolo contendere.

4. I understand that an "affiliate" as defined in Paragraph 287.133(1)(a), Florida Statutes,
means:

a.   A predecessor or successor of a person convicted of a public entity crime; or

b.  An entity under the control any natural person who is active in the management of the entity
and who has been convicted of a public entity crime. The term affiliate" includes those officers,
directors, executives, partners, shareholders, employees, members, and agents who are active in
the management of an affiliate. The ownership by one person of shares constituting a controlling
interest in another person or a pooling of equipment or income among persons when not for fair
market value under an arm's length

PUBLIC ENTITY CRIMES STATEMENT - 2
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AGREEMENT, shall be a prima facie case that one person controls another person. A person who
knowingly enters into a joint venture with a person who has been convicted of a public entity
crime in Florida during the preceding 36 months shall be considered an affiliate.

c. I understand that a "person" as defined in Paragraph 287.133(1)(e), Florida Statutes, means
any natural person or entity organized under the laws of any state or of the United States with
the legal power to enter into binding contract and which bids or applies to bid on contracts for
the provision of goods or services let by a public entity, or which otherwise transacts or applies
to transact business with a public entity.  The term "person" includes those officers, directors,
executives, partners, shareholders, employees, members, and agents who are active in
management of an entity.

d. Based on information and belief, the statement which I have marked below is true in relation
to the entity submitting this sworn statement. (indicate which statement applies.)

Neither the entity submitting this sworn statement, nor any of its officers, directors,
executives, partners, shareholders, employees, members, or agents who are active in the
management of the entity, nor any affiliate of the entity has been charged with and
convicted of a public entity crime subsequent to July 1, 1989.

The  entity  submitting  this  sworn  statement,  or  one  or  more  of  its  officers,  directors,
executives, partners, shareholders, employees, members, or agents who are active in the
management of the entity, or an affiliate of the entity has been charged with and
convicted of a public entity crime subsequent to July 1, 1989.

The  entity  submitting  this  sworn  statement,  or  one  or  more  of  its  officers,  directors,
executives, partners, shareholders, employees, members, or agents who are active in the
management of the entity, or an affiliate of the entity has been charged with and
convicted of a public entity crime subsequent to July 1, 1989. However, there has been a
subsequent proceeding before a Hearing Officer of the State of Florida, Division of
Administrative Hearings and the Final Order entered by the Hearing Officer determined
that it was not in the public interest to place the entity submitting this sworn statement
on the convicted vendor list. (attach a copy of the final order)
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I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR THE
PUBLIC ENTITY IDENTIFIED IN PARAGRAPH 1 (ONE) ABOVE IS FOR THAT PUBLIC ENTITY ONLY
AND, THAT HIS FORM IS VALID THOROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH
IT IS FILED. I ALSO UNDERSTAND THAT I AM REQUIRED TO INFORM THE PUBLIC ENTITY PRIOR
TO  ENTERING  INTO  A  CONTRACT  IN  EXCESS  OF  THE  THRESHOLD  AMOUNT  PROVIDED  IN
SECTION  287.017,  FLORIDA  STATUTES  FOR  CATEGORY  TWO  OF  ANY  CHANGE  IN  THE
INFORMATION CONTAINED IN THIS FORM.

______________________________
(signature)

The foregoing instrument was acknowledged before me this______day of _________,

20_____, by______________________________, who is personally known to me or

produced ________________________________as identification.

State of_____________

County of___________           Notary Public Seal:
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DRUG FREE WORKPLACE STATEMENT

The undersigned vendor in accordance with the Florida Statute 287.087 hereby certifies that:
________________________________________________________ does:

1. Publish a statement notifying employees that the unlawful manufacture, distribution,
dispensing, possession, or use of a controlled substance is prohibited in the workplace and the
actions that will be taken against employees for violations of such prohibition.

2. Inform employees about dangers of drug abuse in the workplace, the business' policy of
maintaining a drug-free workplace, any available drug counseling, rehabilitation, and employee
assistance programs, and the penalties that may be imposed upon employees from drug abuse
violations.

3.  Give  each  employee  engaged  in  providing  the  commodities  or  contractual  services  that  are
under bid a copy of the statement specified in subsection (1).

4. In the statement specified in subsection (1), notify the employees that, as a condition of
working on the commodities or contractual services that are under bid, the employees will abide
by the terms of the statement and will notify the employer of any conviction of, or plea of guilty
or nolo contender to, any violation of chapter 1893 or of any controlled substance law of the
United States or any state, for a violation occurring in the workplace no later than five (5) days
after such conviction.

5. Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or
rehabilitation program if such is available in the employee's community, by any employee who is
convicted.

6. Make a good faith effort to continue to maintain a drug-free workplace through
implementation of this section.
As the person authorized to sign the statement, I certify that this firm fully complies with the
above requirements.

______________________________
Bidder's Signature

______________________________
Date
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FLORIDA STATUTES 287.122 (2) (A)

A person or affiliate who has been placed on the convicted vendor list following a conviction for a
public  entity  crime  may  not  submit  a  bid  on  a  contract  to  provide  any  goods  or  services  to  a
public entity, may not submit a bid on a contract with a public entity for the construction or
repair of a public building or public work, may not submit bids on leases of real property to a
public entity, may not be awarded or perform work as a contractor, supplier, subcontractor, or
consult under a contract, supplier, subcontractor, or consultant under a contract with any public
entity and may not transact business with any public entity, and may not transact business with
any public entity in excess of the threshold amount provided in Section 287.017, for Category
Two for a period of 36 months from the date of being placed on the convicted list.
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KINGS BAY RIVERWALK PHASE I (LANDWARD)
BID NO. 16-B-09

BID AGREEMENT

THIS AGREEMENT, made this ___________ day of ______________ 2016 by and between the
City of Crystal River, 123 Northwest Highway 19, Crystal River, Florida 334428

HEREINAFTER CALLED “OWNER” AND

______________________________________________________________________

doing business as (a Corporation, or a partnership, or an individual) hereinafter called
“CONTRACTOR”, for the constructions of the KINGS BAY RIVERWALK PHASE I (LANDWARD)

WITNESSETH:  That for and in consideration of the payments and agreements, hereinafter
mentioned:

1. The CONTRACTOR shall perform all work and furnish all necessary labor, equipment,
material, delivery and transportation for the KINGS  BAY  RIVERWALK  PHASE  I
(LANDWARD). The contract amount is $____________

2. The  CONTRACTOR  will  commence  the  work  required  by  City  within  ten  (10)  days  of
receiving the Notice To Proceed, and work continuously to complete the work within one
hundred and fifty days (150 days).

3. The OWNER has determined and declared the above-named CONTRACTOR to be the
responsible bidder that meets the OWNER’S business needs on the above referenced
project, and has duly awarded this CONTRACT to said CONTRACTOR, for the unit prices
contained in the bid.

The OWNER shall pay the CONTRACTOR for the work performed as follows:  Payment for
unit price items shall be at the unit price bid for actual construction quantities measured
in place and approved by the Owner.

The OWNER reserves the right to make additions or deletions to bid quantities, and/or
portions of the bid at the bid item prices.

4. The OWNER will  pay  the CONTRACTOR in  a  manner  and at  such times set  forth  in  the
GENERAL CONDITIONS such amounts as required by the CONTRACT DOCUMENTS.

5. The term “CONTRACT DOCUMENTS” means and includes the following:

a) Invitation to Bid
b) Information for Bidders
c) Bid
d) Agreement
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e) Sworn Statement
f) Notice of Award
g) Notice to Proceed
h) Change Order Request
i) General Conditions
j) Construction Specifications
k) Drawings

6. HOLD HARMLESS AGREEMENT

_____________________________________________________(CONTRACTOR)

its officers and members shall, through the signing of this document by an authorized party

or agent, covenant and agree that it will indemnify, hold harmless and defend the City of

Crystal River and the damage, cost, charge, expense, suit and/or action, including attorney’s

fees and all costs of litigations and judgment of every name and description brought against

the City as a result of any act, action, neglect, loss, damage or injury to person or property by

reason of  any act  or  failure  to  act  by  the CONTRACTOR,  its  agents,  servants,  or  employees

during and as a result of the performance under this contract, whether direct or indirect, and

whether to any person or property to which the City of said parties may be subject.

Name of Firm: _________________________________________________________

Name of Agent: ________________________________________________________

Title of Agent: _________________________________________________________

Signature of Agent: _____________________________________________________

Date: ________________________

7.  The Contractor  shall  provide a  one (1)  year  guarantee on all  work  associated with  this
project.  The Contractor agrees to replace any defective work within this time period.
Defective work includes, but is not limited to, cracked asphalt, settlement around
culverts or embankment, cracked concrete, and erosion.

8. This agreement shall be binding upon all parties hereto and respective heirs, executors,
administrator, successors, and assigns.

9. Payment terms; payment to the Contractor shall be made within 30 days of receipt of an
approved invoice.
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10. IN WITNESS WHEREOF, the parties hereto have executed, or caused to be executed by
their duly authorized officials, this Agreement in two (number of copies) each of which
shall be deemed an original on the date first above written.

. In any litigation which may be filed to interpret or enforce this Agreement, the prevailing
party shall be entitled to all costs, including attorneys’ fees incurred  whether at trial or on
appeal.

CITY of Crystal River (OWNER)

By: __________________________
Name:  James Farley, Mayor

Attest:

By:    _____________________ Date: ___________________

Name:   Mia Fink
City Clerk

CONTRACTOR

Approved as to Form: By: ______________________

_____________________ Title: ______________________
George G. Angeliadis,
City Attorney Name: _____________________

Date: ______________________
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NOTICE OF AWARD

TO: _________________________
 _________________________
 _________________________

RE:  KINGS BAY RIVERWALK PHASE I (LANDWARD)

The OWNER has considered the BID submitted by you for the above described WORK in
response to its Advertisement for Bids dated ___________________ and Information for
Bidders.  You are hereby notified that your BID has been accepted in the amount of

$______________.

You are required by the INFORMATION FOR BIDDER’S to furnish the required CONTRACTOR’S
certificates of insurance within ten (10) calendar days from the date of this Notice to you.

If you fail to furnish said CERTIFICATES within ten (10) days from the date of this Notice, said
OWNER will be entitled to consider all your rights arising out of the OWNER’S acceptance of
your BID as abandoned.  The OWNER will be entitled to such other rights as may be granted
by law.

You are required to return an acknowledged copy of this NOTICE OF AWARD to the OWNER.

Dated this ___________ day of ___________________, 2016

City of Crystal River
Owner

By: _______________________________
Name:  James Farley, Mayor

Attest: _________________________
       Mia Fink, City Clerk

ACCEPTANCE OF NOTICE
Receipt of the above Notice of Award is hereby acknowledged by:

_______________________________________________________

This the __________ day of ______________________ 2016

By: _____________________________________

Title: ___________________________________
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INSURANCE REQUIREMENTS

1. GENERAL

A. Contractor agrees to obtain at its own expense, to have in force before commencing any
work, and to maintain at all times while work is being performed the minimum insurance
coverage listed below.
B. All insurance coverage shall be through a company or companies acceptable to Owner.
Insurance certificates evidencing the required coverage shall be issued to Owner, with a copy to
A/E, prior to commencement of work and shall specify that Owner must be given, in writing, 10
days notice of cancellation of the policies evidenced by the certificate.

2. CONTRACTOR'S INSURANCE

A. Worker's Compensation insurance covering the Contractor for any and all claims which
may arise against the Contractor because of Worker's Compensation and Occupational Disease
Acts shall be carried.  The Employer's Liability Section shall have limits of not less than the
following:

1. Each Accident: $ ________
2. Disease, Policy Limit: $ ________
3. Disease, Each Employee: $ ________

B. Commercial General Liability insurance protecting the Contractor against any and all
general liability claims which may arise in the course of performance of this work shall be carried.
The limits of liability shall be not less than the following:

1. General Aggregate: $ ________
2. Products-Completed Operations Aggregate: $ ________
3. Personal and Advertising Injury: $ ________
4. Each Occurrence: $ ________
5. Property damage liability coverage shall not exclude explosion, collapse, and

underground perils if Contractor is engaged in these activities.
6. Commercial General Liability coverage shall also protect the Contractor for the

same limits of liability for claims which may arise because of the indemnity or
contractual liability provisions of this work.

C. Business Automobile Liability insurance including Owned, Non-Owned, and Hired
vehicles shall be carried with a limit of not less than the following:

1. Bodily Injury and Property Damage,
Combined Single Limit: $ ________

D. Excess liability (umbrella form) with respect to Employer's Liability, Commercial General
Liability, and Business Automobile Liability shall be carried with limits of not less than the
following over primary insurance:

1. General Aggregate: $ ________
2. Each Occurrence: $ ________

E. Commercial General Liability insurance shall include the following as additional insureds
with respect to work to be performed for Owner.  Any insurance afforded the additional insureds
under Contractor's liability policies shall be primary over any other insurance the additional
insureds may have purchased:

1. Owner:
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2. A/E

3. PROPERTY (BUILDER'S RISK) INSURANCE

A. Owner will not purchase property insurance for the work under construction.  Contractor
shall be responsible for any damage to the work due to the perils of fire and extended coverage
and physical loss or damage including theft, vandalism, and malicious mischief until completion.
Contractor, at its option, may purchase insurance to cover its risk.
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NOTICE TO PROCEED

TO:  _____________________________ DATE:________________

__________________________________ PROJECT:  16-B-09

__________________________________

YOU ARE HEREBY NOTIFIED TO COMMENCE WORK IN ACCORDANCE WITH THE AGREEMENT

DATED:_______________, 2016, ON OR BEFORE ________________ 2016, AND YOU ARE TO

START  WORK  WITHIN  TEN  (10)  DAYS,  AND  COMPLETE  ALL  WORK  WITHIN  ONE  HUNDRED

AND FIFTY (150) DAYS OF RECEIVING THIS NOTICE.

City of Crystal River, OWNER

By:  ____________________________

Name:  __________________________

Title:  ___________________________

ACCEPTANCE OF NOTICE

Receipt of the above NOTICE TO PROCEED is hereby acknowledged by:

________________________________________

this the _______________ day of _________________, 2016

By: _________________________________

Title: _______________________________
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CHANGE ORDER

USE AIA Document G701
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GENERAL CONDITIONS

1. SUPERINTENDENT – SUPERVISION
The Contractor shall provide a competent Superintendent and any necessary assistants
during construction of this project, all satisfactory to the Public Works Director or
Designee.  The superintendent shall not be changed except with the consent of the
Public Works Director, unless the superintendent proves to be unsatisfactory to the
Contractor and ceases to be in his employ.  The superintendent shall represent the
Contractor in his absence and all directions given to him shall be as binding as if given to
the Contractor.  Other directions shall be confined on written request in each case.  The
Contractor shall give efficient supervision of the work, using his best skill and attention.
The superintendent shall be present on the site at all times, as required, to perform
adequate supervision and coordination of the work to the Public Works Director’s
satisfaction.

2. TESTING
Unless specified otherwise the Contractor will designate an independent testing
laboratory to be used for testing of materials and quality of construction on the project,
and will pay the costs incurred by that testing laboratory.  The contractor shall pay the
cost for any re-test due to failures.  The Contractor shall be responsible for causing to be
performed all tests required in the specification, prior to advancing to the next phase of
construction.  It  shall  be the responsibility of the Contractor to notify the Public Works
Director or Designee at least 24 hours in advance of any testing which he has scheduled
so that the Public Works Director or Designee may witness the test or the taking of test
samples.  The Public Works Director or Designee may select the location of the entity to
be tested or may leave it to the discretion of the technician employed by the laboratory
if he so chooses.  The Contractor shall cause the Owner to be furnished with all certified
test reports which verify satisfactory completion of the work.

3. PAYMENT
Monthly payment applications shall be submitted by the Contractor at the end of the
month per the Payment Procedures section of this document.  Measurements shall be
made by the Contractor, subject to verification and agreement by the Owner.  Payment
shall be made only for the quantities actually installed by the Contractor and accepted by
the City.   Payment terms; within 30 days from receipt of approved invoice.

4. CHANGE ORDERS
Should a change order become necessary, the Contractor shall prepare a change order
proposal for the Owner’s consideration.  The fee shall be established by one of the
following means; by an extension of unit prices previously provided in the bid or by a
mutually agreed upon fee.  In the absence of an existing unit price in the bid, the change
order amount may be established by the true cost to the Contractor (salary plus benefits
plus equipment use cost, if applicable) plus a 10% markup for overhead and profit.
Should the Owner and Contractor not be able to agree upon a change order cost, the
Owner  reserves  the  right  to  use  their  own  personnel  or  hire  an  outside  Contractor  to
complete a particular task necessitated by the change order.  The Contractor shall not
proceed with any additional work involving a change order without written approval
from the Owner.   Should the Contractor perform additional work without a written
change order agreement, the Owner shall not be responsible for payment.
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5. PERMITS REQUIRED
•NONE

6. QUANTITIES
The quantities are estimated.  Payment will be made based on the actual quantities
installed and measured.

7. COMMUNICATION AND SCHEDULING
The Contractor shall prepare and submit a schedule of anticipated work activities upon
receipt of the notice to proceed.  The schedule is to be updated as needed.  In addition,
the Contractor shall call the Public Works Department each morning they are working to
inform the Owner of the work planned for that day, along with the expected arrival times
for asphalt so that inspections can be made.  If there is a change in sub-contractors for
any reason the Contractor must supply to Owner with the name and address of for
approval.

8. CONSTRUCTION SCHEDULE
A. Prior to or at preconstruction conference, submit a proposed schedule of

operations in one of the following formats:

1.PDF electronic file.

2.Two paper copies.

B. Coordinate activities of the various trades for orderly completion of the work.
Coordinate activities with those of Owner to schedule a minimum of temporary
disruptions to continuing operations.  Allow ample time for Owner to alter
operations as required.

C. After acceptance of construction schedule, distribute copies to subcontractors
and other parties required to comply with scheduled dates.

D. When revisions to schedule are made, notify all parties of changes in writing.
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Kings Bay River Walk - Landward Master Plant List

QTY CO
DE

BOTANICAL NAME COMMON NAME SPECIFICATION

288 AD ACROSTICHUM DANAEIFOLIUM LEATHER FERN 3 GAL 24" HT X 18" WIDE

40 AG ARACHIS  GLABRATA PERENNIAL PEANUT 4" POTS 8" O.C.

29 ALV ALPINIA SPECIOSA VARIEGATED GINGER 3 GAL 24" HT X 18" WIDE

2 BC BUTIA CAPITATA PINDO PALM 8' CT

14 CA CRINUM ASIATICUM CRINUM LILY 7 GAL 30" HT

129 CBB CARISSA 'BOXWOOD BEAUTY' DWARF CARISSA 3 GAL 12'' HT X 16" SPD

2 CE CHAMAEDOREA ERUMPENS CHAMADOREA  PALM 25 GAL 6' HT

202 DTV DIANELLA TASMANICA BLUEBERRY FLAX LILY 3 GAL 18" HT X 18" SPD

6 ED ELAEOCARPUS DECIPIENS JAPANESE BLUEBERRY 25 GAL 8' HT

46 FOS FORESTERIA SEGREGATA FLORIDA PRIVET 3 GAL 3' O.C.

40 HH HEDRA HELIX ENGLISH IVY 1 GAL 24" O.C.

6 IVP ILEX VOMITORIA PENDULA WEEPING YAUPON HOLLY 45 GAL 8'-10' HT

3 JM JASMINUM MESNYll PRIMOSE JASMINE 3 GAL 20'X 20''

199 JP JUNIPEROUS  PARSONII PARSONS JUNIPER 3 GAL 2' O.C.

6 LIM LAGERSTROEMIA INDICA 'MUSKOGEE' CREPE MYRTLE LAVENDER 50 GAL 10 12' STD

60 LMB LIRIOPE MU5CARl 'BIG BLUE' BIG BLUE LIRIOPE 3 GAL 18" O.C.

8 WT LIGUSTRUM JAPONICUM TREE-FORM LIGUSTRUM 50 GAL 6-7' HT

10 MG MAGNOLIA GRANDIFLORA MAGNOLIA 50 GAL 8-10' HT

118 MUH MUHLENBERGIA CAPILLARIS MUHLY GRASS 3 GAL 36" O.C.

10 NG IRIS NEOMARCIA 'REGINA' GIANT APOSTLES IRIS 3 GAL

5 POM PODOCARPUS MACROPHYLLA YEW PODOCARPUS 3 GAL

154 PQ PASPALUM  QUADRIFARIUM EVERGREEN PASPALUM 3 GAL

4 PSY PHOENIX SYLVESTRIS INDIA DATE PALM 15' CT, STRAIGHT, MATCHING

30 PT PITTOSPORUM TOBIRA GREEN PITTOSPORUM 3 GAL

2 QV QUERCUS VIRGINIANA SOUTHERN LIVE OAK 3" CAL 12' HT X 7-8' SPD

173 R ROSA SP. DRIFT ROSE 'PINK DRIFT' 3 GAL 24" O.C.

331 RI RAPHIOLEPSIS INDICA WHITE' DWARF INDIAN HAWTriORN 3 GAL16" HT X 16" SPD

49 RU RAPHIOLEPSIS  UMBELLATA YEDDO HAWTriORN 3 GAL18-20'' HT X 18" SPD

2 RUS RAPHIOLEPSIS UMBELLATA 'STANDARD' TREE-FORM INDIAN HAWTriORN 25 GAL 6' HT X 3' SPD

49 SP SABEL PALMETTO CABBAGE PALM REFER TO PLANS FOR CT HEIGHTS

308 SPB SPARTINA BAKERI SAND CORDGRASS 3 GAL 30" O.C.

12 TF TRACHYCARPUS FORTUNEI WINDMILL PALM 6'-8' OA

225 TJN TRACHELOSPERMUM ASIATlCA MINIMA DWARF CONFEDERATE JASMINE 1 GAL 18" O.C.

627 TJV TRACHELOSPERMUM JAS MINIMA VAR VAR. DWARF CONFEDERATE JASMINE 1 GAL 18" O.C.

24 VOB VIBURNUM OBAVATUM WALTER'S VIBERNUM 3 GAL

20 ZFU ZAMIA  FURFURACEA CARDBOARD PALM 3 GAL

7474
SOD SOD SF
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CONSTRUCTION SPECIFICATIONS

1. Unless otherwise specified herein, the specifications to be followed for this project shall
be the Florida Department of Transportation Standards for Roads and Bridges, 2016
version or as amended.

2. The City desires to keep the road open during construction.   To accomplish this, the
Contractor shall contain their work to one lane at a time and allow traffic on the other
lane with the use of two (2) flagmen.  This is payable under the item for maintenance of
traffic.  Limited road closures may be approved at the discretion of the Owner.

3. The construction site is expected to have a portable restroom for workers at all times.

4. See plan notes for additional construction specifications.
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SUMMARY 011000-1

SECTION 011000

SUMMARY

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section Includes:

1. Project information.
2. Work covered by Contract Documents.
3. Work by Owner.
4. Work under separate contracts.
5. Future work.
6. Purchase contracts.
7. Owner-furnished products.
8. Contractor-furnished, Owner-installed products.
9. Access to site.
10. Coordination with occupants.
11. Work restrictions.
12. Specification and drawing conventions.
13. Miscellaneous provisions.

1.3 PROJECT INFORMATION

A. Project Identification: 16-B-09 Kings Bay River Walk Phase I (Landward)

1. Project Location:
City of Crystal River
123 NW Highway 19,
Crystal River, FL 34428

B. Owner:  City of Crystal River.

1. Owner's Representative:  Louis Kneip (352) 795-4216 ext 305, lkneip@crystalriverfl.org

C. Engineer:  Ayres Associates (813) 290-8899, PiccininniR@ayresassociates.com
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SUMMARY 011000-2

1.4 WORK COVERED BY CONTRACT DOCUMENTS

A. The Work of Project is defined by the Contract Documents and consists of the following:

1. The work generally consists of construction of a 10’ trail  that extends from 2nd Avenue
and US HWY 19 to Kings Bay Park as depicted on the attached plans.  The trail is to have
landscape and irrigation, lighting, benches, trash cans and a decorative entrance
structure.   There  will  also  be  two  intersections  that  will  need  to  be  modified  to
accommodate construction of the proposed trail.

B. Type of Contract:

1. Project will be constructed under a single prime contract.

1.5 WORK RESTRICTIONS

A. Work Restrictions, General:  Comply with restrictions on construction operations.

1. Comply with limitations on use of public streets and with other requirements of
authorities having jurisdiction.

B. On-Site Work Hours:  Contractor shall have work normal business working hours of 7:00 a.m. to
7:00 p.m., Monday through Friday, unless otherwise indicated.

1. Weekend Hours:  Must be approved by Owner
2. Early Morning Hours:  Must be approved by Owner.

C. Controlled Substances:  Use of tobacco products and other controlled substances on Project site
is not permitted.

D. Employee Screening:  Comply with Owner's requirements for background screening of
Contractor personnel working on Project site.

1. Maintain list of approved screened personnel with Owner's representative.

1.6 SPECIFICATION AND DRAWING CONVENTIONS

A. Specification Content:  The Specifications use certain conventions for the style of language and
the intended meaning of certain terms, words, and phrases when used in particular situations.
These conventions are as follows:

1. Imperative mood and streamlined language are generally used in the Specifications.  The
words "shall," "shall be," or "shall comply with," depending on the context, are implied
where a colon (:) is used within a sentence or phrase.

2. Specification requirements are to be performed by Contractor unless specifically stated
otherwise.
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SUMMARY 011000-3

B. Division 01 General Requirements:  Requirements of Sections in Division 01 apply to the Work
of all Sections in the Specifications.

C. Drawing Coordination:  Requirements for materials and products identified on Drawings are
described in detail in the Specifications.  One or more of the following are used on Drawings to
identify materials and products:

1. Terminology:  Materials and products are identified by the typical generic terms used in
the individual Specifications Sections.

2. Abbreviations:  Materials and products are identified by abbreviations scheduled on
Drawings.

3. Keynoting:  Materials and products are identified by reference keynotes referencing
Specification Section numbers found in this Project Manual.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 011000
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UNIT PRICES 012200-1

SECTION 012200

UNIT PRICES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section includes administrative and procedural requirements for unit prices.

1.3 DEFINITIONS

A. Unit price is an amount incorporated in the Agreement, applicable during the duration of the
Work as a price per unit of measurement for materials, equipment, or services, or a portion of
the Work, added to or deducted from the Contract Sum by appropriate modification, if the scope
of Work or estimated quantities of Work required by the Contract Documents are increased or
decreased.

1.4 PROCEDURES

A. Unit prices include all necessary material, plus cost for delivery, installation, insurance,
applicable taxes, overhead, and profit.

B. Measurement and Payment:  See individual Specification Sections for work that requires
establishment of unit prices.  Methods of measurement and payment for unit prices are
specified in those Sections.

C. Owner reserves the right to reject Contractor's measurement of work-in-place that involves use
of established unit prices and to have this work measured, at Owner's expense, by an
independent surveyor acceptable to Contractor.

D. List of Unit Prices:  A schedule of unit prices is included within the bid documents.  Pertinent
specifications are contained in this document as well as the plans associated with this project.
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PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

END OF SECTION 012200
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SECTION 012500

SUBSTITUTION PROCEDURES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section includes administrative and procedural requirements for substitutions.

1.3 DEFINITIONS

A. Substitutions:  Changes in products, materials, equipment, and methods of construction from
those required by the Contract Documents and proposed by Contractor.

1. Substitutions for Cause:  Changes proposed by Contractor that are required due to
changed Project conditions, such as unavailability of product, regulatory changes, or
unavailability of required warranty terms.

2. Substitutions for Convenience:  Changes proposed by Contractor or Owner that are not
required in order to meet other Project requirements but may offer advantage to
Contractor or Owner.

1.4 ACTION SUBMITTALS

A. Substitution Requests:  Submit three hard copies and one pdf of each request for
consideration.  Identify product or fabrication or installation method to be replaced.  Include
Specification Section number and title and Drawing numbers and titles.

1. Substitution Request Form:  Use a AIA G701
2. Documentation:  Show compliance with requirements for substitutions and the

following, as applicable:

a. Statement indicating why specified product or fabrication or installation cannot
be provided, if applicable.
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b. Coordination information, including a list of changes or revisions needed to other
parts of the Work and to construction performed by Owner and separate
contractors, that will be necessary to accommodate proposed substitution.

c. Detailed comparison of significant qualities of proposed substitution with those of
the Work specified.  Include annotated copy of applicable Specification Section.
Significant qualities may include attributes such as performance, weight, size,
durability, visual effect, sustainable design characteristics, warranties, and specific
features and requirements indicated.  Indicate deviations, if any, from the Work
specified.

d. Product Data, including drawings and descriptions of products and fabrication and
installation procedures.

e. Samples, where applicable or requested.
f. Certificates and qualification data, where applicable or requested.
g. Material test reports from a qualified testing agency indicating and interpreting

test results for compliance with requirements indicated.
h. Research reports evidencing compliance with the Florida building.
i. Detailed comparison of Contractor's construction schedule using proposed

substitution with products specified for the Work, including effect on the overall
Contract Time.  If specified product or method of construction cannot be provided
within the Contract Time, include letter from manufacturer, on manufacturer's
letterhead, stating date of receipt of purchase order, lack of availability, or delays
in delivery.

j. Cost information, including a proposal of change, if any, in the Contract Sum.
k. Contractor's certification that proposed substitution complies with requirements

in the Contract Documents except as indicated in substitution request, is
compatible with related materials, and is appropriate for applications indicated.

l. Contractor's waiver of rights to additional payment or time that may
subsequently become necessary because of failure of proposed substitution to
produce indicated results.

3. Owner/Engineer's Action:  If necessary, Owner/Engineer will request additional
information or documentation for evaluation within five days of receipt of a request for
substitution.  Owner/Engineer will notify Contractor of acceptance or rejection of
proposed substitution within 5 days of receipt of request, or 5 days of receipt of
additional information or documentation, whichever is later.

a. Forms of Acceptance:  Change Order, Construction Change Directive, or
Owner/Engineer's Supplemental Instructions for minor changes in the Work.

b. Use product specified if Owner/Engineer does not issue a decision on use of a
proposed substitution within time allocated.
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1.5 QUALITY ASSURANCE

A. Compatibility of Substitutions:  Investigate and document compatibility of proposed
substitution with related products and materials.  Engage a qualified testing agency to perform
compatibility tests recommended by manufacturers.

1.6 PROCEDURES

A. Coordination:  Revise or adjust affected work as necessary to integrate work of the approved
substitutions.

PART 2 - PRODUCTS

2.1 SUBSTITUTIONS

A. Substitutions for Cause:  Submit requests for substitution immediately on discovery of need
for change, but not later than 15 days prior to time required for preparation and review of
related submittals.

1. Conditions:  Owner/Engineer will consider Contractor's request for substitution when
the following conditions are satisfied.  If the following conditions are not satisfied,
Owner/Engineer will return requests without action, except to record noncompliance
with these requirements:

a. Requested substitution is consistent with the Contract Documents and will
produce indicated results.

b. Substitution request is fully documented and properly submitted.
c. Requested substitution will not adversely affect Contractor's construction

schedule.
d. Requested substitution has received necessary approvals of authorities having

jurisdiction.
e. Requested substitution is compatible with other portions of the Work.
f. Requested substitution has been coordinated with other portions of the Work.
g. Requested substitution provides specified warranty.
h. If requested substitution involves more than one contractor, requested

substitution has been coordinated with other portions of the Work, is uniform
and consistent, is compatible with other products, and is acceptable to all
contractors involved.

B. Substitutions for Convenience:  Owner/Engineer will consider requests for substitution if
received within 60 days after the Notice of Award.  Requests received after that time may be
considered or rejected at discretion of Owner/Engineer.
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1. Conditions:  Owner/Engineer will consider Contractor's request for substitution when
the following conditions are satisfied.  If the following conditions are not satisfied,
Owner/Engineer will return requests without action, except to record noncompliance
with these requirements:

a. Requested substitution offers Owner a substantial advantage in cost, time, energy
conservation, or other considerations, after deducting additional responsibilities
Owner must assume.  Owner's additional responsibilities may include
compensation to Engineer for redesign and evaluation services, increased cost of
other construction by Owner, and similar considerations.

b. Requested substitution does not require extensive revisions to the Contract
Documents.

c. Requested substitution is consistent with the Contract Documents and will
produce indicated results.

d. Substitution request is fully documented and properly submitted.
e. Requested substitution will not adversely affect Contractor's construction

schedule.
f. Requested substitution has received necessary approvals of authorities having

jurisdiction.
g. Requested substitution is compatible with other portions of the Work.
h. Requested substitution has been coordinated with other portions of the Work.
i. Requested substitution provides specified warranty.
j. If requested substitution involves more than one contractor, requested

substitution has been coordinated with other portions of the Work, is uniform
and consistent, is compatible with other products, and is acceptable to all
contractors involved.

PART 3 - EXECUTION (Not Used)

END OF SECTION 012500
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SECTION 012600

CONTRACT MODIFICATION PROCEDURES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section includes administrative and procedural requirements for handling and processing
Contract modifications.

B. Related Requirements:

1. Section 012500 "Substitution Procedures" for administrative procedures for handling
requests for substitutions made after the Contract award.

1.3 MINOR CHANGES IN THE WORK

A. Engineer will issue through Owner/Engineer supplemental instructions authorizing minor
changes in the Work, not involving adjustment to the Contract Sum or the Contract Time, on
AIA Document G710, "Engineer's Supplemental Instructions."

1.4 PROPOSAL REQUESTS

A. Owner-Initiated Proposal Requests:  Owner/Engineer will issue a detailed description of
proposed changes in the Work that may require adjustment to the Contract Sum or the Contract
Time.  If necessary, the description will include supplemental or revised Drawings and
Specifications.

1. Work Change Proposal Requests issued by Owner/Engineer are not instructions either to
stop work in progress or to execute the proposed change.

2. Within owner’s specified time after receipt of Proposal Request, submit a quotation
estimating cost adjustments to the Contract Sum and the Contract Time necessary to
execute the change.

a. Include a list of quantities of products required or eliminated and unit costs, with
total amount of purchases and credits to be made.  If requested, furnish survey
data to substantiate quantities.
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b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade
discounts.

c. Include costs of labor and supervision directly attributable to the change.
d. Include an updated Contractor's construction schedule that indicates the effect of

the change, including, but not limited to, changes in activity duration, start and
finish times, and activity relationship.  Use available total float before requesting
an extension of the Contract Time.

B. Contractor-Initiated Proposals:  If latent or changed conditions require modifications to the
Contract, Contractor may initiate a claim by submitting a request for a change to
Owner/Engineer.

1. Include a statement outlining reasons for the change and the effect of the change on the
Work.  Provide a complete description of the proposed change.  Indicate the effect of the
proposed change on the Contract Sum and the Contract Time.

2. Include a list of quantities of products required or eliminated and unit costs, with total
amount of purchases and credits to be made.  If requested, furnish survey data to
substantiate quantities.

3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade
discounts.

4. Include costs of labor and supervision directly attributable to the change.
5. Include an updated Contractor's construction schedule that indicates the effect of the

change, including, but not limited to, changes in activity duration, start and finish times,
and activity relationship.  Use available total float before requesting an extension of the
Contract Time.

6. Comply with requirements in Section 012500 "Substitution Procedures" if the proposed
change requires substitution of one product or system for product or system specified.

7. Proposal Request Form:  Use form provided by Owner.

1.5 ADMINISTRATIVE CHANGE ORDERS

A. Allowance Adjustment:  For administrative procedures for preparation of Change Order
Proposal for adjusting the Contract Sum to reflect actual costs of allowances.

B. Unit-Price Adjustment:  See Section 012200 "Unit Prices" and the bid documents for
administrative procedures for preparation of Change Order Proposal for adjusting the Contract
Sum to reflect measured scope of unit-price work.

1.6 CHANGE ORDER PROCEDURES

A. On Owner's approval of a Work Changes Proposal Request, Owner/Engineer will issue a Change
Order for signatures of Owner and Contractor on AIA Document G701.
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1.7 CONSTRUCTION CHANGE DIRECTIVE

A. Construction Change Directive:  Owner/Engineer may issue a Construction Change Directive.
Construction Change Directive instructs Contractor to proceed with a change in the Work, for
subsequent inclusion in a Change Order.

1. Construction Change Directive contains a complete description of change in the Work.  It
also designates method to be followed to determine change in the Contract Sum or the
Contract Time.

B. Documentation:  Maintain detailed records on a time and material basis of work required by the
Construction Change Directive.

1. After completion of change, submit an itemized account and supporting data necessary
to substantiate cost and time adjustments to the Contract.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 012600
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SECTION 012900

PAYMENT PROCEDURES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section includes administrative and procedural requirements necessary to prepare and process
Applications for Payment.

B. Related Requirements:

1. Section 012200 "Unit Prices" for administrative requirements governing the use of unit
prices.

2. Section 012600 "Contract Modification Procedures" for administrative procedures for
handling changes to the Contract.

3. Section 013200 "Construction Progress Documentation" for administrative requirements
governing the preparation and submittal of the Contractor's construction schedule.

1.3 APPLICATIONS FOR PAYMENT

A. Each Application for Payment following the initial Application for Payment shall be consistent
with previous applications and payments as certified by Engineer and Owner/Engineer and paid
for by Owner.

1. Initial Application for Payment, Application for Payment at time of Substantial
Completion, and final Application for Payment involve additional requirements.

B. Payment Application Times:  Submit Application for Payment to Project Manager by the end of
the month.  The period covered by each Application for Payment is one month, ending on the
last day of the month.

C. Application for Payment Forms:  Use AIA Doc, G702 and G703 Applications for Payment.  Submit
forms for approval with initial submittal of schedule of values.

D. Application Preparation:  Complete every entry on form.  Execute by a person authorized to sign
legal documents on behalf of Contractor.  Owner/Engineer will return incomplete applications
without action.
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1. Entries shall match data on the schedule of values and Contractor's construction
schedule.  Use updated schedules if revisions were made.

2. Include amounts for work completed following previous Application for Payment,
whether or not payment has been received.  Include only amounts for work completed at
time of Application for Payment.

3. Include amounts of Change Orders and Construction Change Directives issued before last
day of construction period covered by application.

4. Indicate separate amounts for work being carried out under Owner-requested project
acceleration.

E. Transmittal:  Submit three signed original copies of each Application for Payment to
Owner/Engineer by a method ensuring receipt.  One copy shall include waivers of lien and
similar attachments if required.

1. Transmit each copy with a transmittal form listing attachments and recording appropriate
information about application.

F. Initial Application for Payment:  Administrative actions and submittals that must precede or
coincide with submittal of first Application for Payment include the following:

1. Contractor's construction schedule (preliminary if not final).
2. Combined Contractor's construction schedule (preliminary if not final) incorporating

Work of multiple contracts, with indication of acceptance of schedule by each Contractor.
3. Products list (preliminary if not final).
4. Submittal schedule (preliminary if not final).
5. List of Contractor's staff assignments.
6. List of Contractor's principal consultants.
7. Copies of building permits.
8. Copies of authorizations and licenses from authorities having jurisdiction for performance

of the Work.
9. Initial progress report.
10. Report of preconstruction conference.
11. Certificates of insurance and insurance policies.
12. Performance and payment bonds.
13. Data needed to acquire Owner's insurance.

G. Application for Payment at Substantial Completion:  After Engineer issues the Certificate of
Substantial Completion, submit an Application for Payment showing 100 percent completion for
portion of the Work claimed as substantially complete.

1. Include documentation supporting claim that the Work is substantially complete and a
statement showing an accounting of changes to the Contract Sum.

2. This application shall reflect Certificate(s) of Substantial Completion issued previously for
Owner occupancy of designated portions of the Work.
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H. Final Payment Application:  After completing Project closeout requirements, submit final
Application for Payment with releases and supporting documentation not previously submitted
and accepted, including, but not limited, to the following:

1. Evidence of completion of Project closeout requirements.
2. Insurance certificates for products and completed operations where required and proof

that taxes, fees, and similar obligations were paid.
3. Updated final statement, accounting for final changes to the Contract Sum.
4. AIA Document G706, "Contractor's Affidavit of Payment of Debts and Claims."
5. AIA Document G706A, "Contractor's Affidavit of Release of Liens."
6. AIA Document G707, "Consent of Surety to Final Payment."
7. Evidence that claims have been settled.
8. Final meter readings for utilities, a measured record of stored fuel, and similar data as of

date of Substantial Completion or when Owner took possession of and assumed
responsibility for corresponding elements of the Work.

9. Final liquidated damages settlement statement.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 012900



City of Crystal River
Kings Bay River Walk
Phase I (Landward)

September 30, 2016

CONSTRUCTION PROGRESS DOCUMENTAION 013200-1

SECTION 013200

CONSTRUCTION PROGRESS DOCUMENTATION

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section includes administrative and procedural requirements for documenting the progress of
construction during performance of the Work, including the following:

1. Startup construction schedule.
2. Contractor's construction schedule.
3. Construction schedule updating reports.
4. Daily construction reports.
5. Material location reports.
6. Site condition reports.
7. Special reports.

B. Related Requirements:

1. Section 013300 "Submittal Procedures" for submitting schedules and reports.

1.3 DEFINITIONS

A. Activity:  A discrete part of a project that can be identified for planning, scheduling, monitoring,
and controlling the construction project.  Activities included in a construction schedule consume
time and resources.

1. Critical Activity:  An activity on the critical path that must start and finish on the planned
early start and finish times.

2. Predecessor Activity:  An activity that precedes another activity in the network.
3. Successor Activity:  An activity that follows another activity in the network.

1.4 INFORMATIONAL SUBMITTALS

A. Format for Submittals:  Submit required submittals in the following format:
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1. Working electronic copy of schedule file, where indicated.
2. PDF electronic file.

B. Startup construction schedule.

1. Approval of cost-loaded, startup construction schedule will not constitute approval of
schedule of values for cost-loaded activities.

C. Startup Network Diagram:  Of size required to display entire network for entire construction
period.  Show logic ties for activities.

D. Contractor's Construction Schedule:  Initial schedule, of size required to display entire schedule
for entire construction period.

1. Submit a working electronic copy of schedule, using software indicated, and labeled to
comply with requirements for submittals.  Include type of schedule (initial or updated)
and date on label.

E. Construction Schedule Updating Reports:  Submit with Applications for Payment.

F. Daily Construction Reports:  Submit at weekly intervals.

G. Site Condition Reports:  Submit at time of discovery of differing conditions.

H. Special Reports:  Submit at time of unusual event.

I. Qualification Data:  For scheduling consultant.

1.5 QUALITY ASSURANCE

A. Prescheduling Conference:  Conduct conference at Project site.  Review methods and
procedures related to the preliminary construction schedule and Contractor's construction
schedule, including, but not limited to, the following:

1. Review software limitations and content and format for reports.
2. Verify availability of qualified personnel needed to develop and update schedule.
3. Discuss constraints, including phasing, work stages, area separations, interim milestones,

and partial Owner occupancy.
4. Review schedule for work of Owner's separate contracts.
5. Review submittal requirements and procedures.
6. Review time required for review of submittals and resubmittals.
7. Review requirements for tests and inspections by independent testing and inspecting

agencies.
8. Review time required for Project closeout and Owner startup procedures.
9. Review and finalize list of construction activities to be included in schedule.
10. Review procedures for updating schedule.
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1.6 COORDINATION

A. Coordinate Contractor's construction schedule with the schedule of values, submittal schedule,
progress reports, payment requests, and other required schedules and reports.

1. Secure time commitments for performing critical elements of the Work from entities
involved.

2. Coordinate each construction activity in the network with other activities and schedule
them in proper sequence.

PART 2 - PRODUCTS

2.1 CONTRACTOR'S CONSTRUCTION SCHEDULE, GENERAL

A. Time Frame:  Extend schedule from date established for commencement of the Work to date of
final completion.

1. Contract completion date shall not be changed by submission of a schedule that shows
an early completion date, unless specifically authorized by Change Order.

B. Activities:  Treat separate area as a separate numbered activity for each main element of the
Work.  Comply with the following:

1. Activity Duration:  Define activities so no activity is longer than 20 days, unless specifically
allowed by C.

2. Procurement Activities:  Include procurement process activities for the following long lead
items and major items, requiring a cycle of more than 60 days, as separate activities in
schedule.  Procurement cycle activities include, but are not limited to, submittals,
approvals, purchasing, fabrication, and delivery.

3. Submittal Review Time:  Include review and resubmittal times coordinate submittal
review times in Contractor's construction schedule with submittal schedule.

4. Startup and Testing Time:  Include no fewer than 10 days for startup and testing.
5. Substantial Completion:  Indicate completion in advance of date established for

Substantial Completion, and allow time for Engineer and Construction Manager's
administrative procedures necessary for certification of Substantial Completion.

6. Punch List and Final Completion:  Include not more than 30 days for completion of punch
list items and final completion.

C. Constraints:  Include constraints and work restrictions indicated in the Contract Documents and
as follows in schedule, and show how the sequence of the Work is affected.
1. Work under More Than One Contract:  Include a separate activity for each contract.
2. Work Restrictions:  Show the effect of the following items on the schedule:

a. Limitations of continued occupancies.
b. Uninterruptible services.
c. Partial occupancy before Substantial Completion.
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d. Use of premises restrictions.
e. Environmental control.

3. Work Stages:  Indicate important stages of construction for each major portion of the
Work, including, but not limited to, the following:

a. Subcontract awards.
b. Submittals.
c. Purchases.
d. Installation.
e. Tests and inspections.
f. Startup and placement into final use and operation.

D. Milestones:  Include milestones indicated in the Contract Documents in schedule, including, but
not limited to, the Notice to Proceed, Substantial Completion, and Final Completion.

E. Upcoming Work Summary:  Prepare summary report indicating activities scheduled to occur or
commence prior to submittal of next schedule update.  Summarize the following issues:

1. Unresolved issues.
2. Unanswered Requests for Information.
3. Rejected or unreturned submittals.
4. Notations on returned submittals.
5. Pending modifications affecting the Work and Contract Time.

F. Recovery Schedule:  When periodic update indicates the Work is 14 or more calendar days
behind the current approved schedule, submit a separate recovery schedule indicating means
by which Contractor intends to regain compliance with the schedule.  Indicate changes to
working hours, working days, crew sizes, and equipment required to achieve compliance, and
date by which recovery will be accomplished.

G. Computer Scheduling Software:  Prepare schedules using current version of a program that has
been developed specifically to manage construction schedules.

2.2 REPORTS

A. Daily Construction Reports:  Prepare a daily construction report recording the following
information concerning events at Project site:

1. List of subcontractors at Project site.
2. List of separate contractors at Project site.
3. Approximate count of personnel at Project site.
4. Equipment at Project site.
5. Material deliveries.
6. High and low temperatures and general weather conditions, including presence of rain.
7. Accidents.
8. Meetings and significant decisions.
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9. Unusual events (see special reports).
10. Stoppages, delays, shortages, and losses.
11. Emergency procedures.
12. Orders and requests of authorities having jurisdiction.
13. Change Orders received and implemented.
14. Construction Change Directives received and implemented.

PART 3 - EXECUTION

3.1 CONTRACTOR'S CONSTRUCTION SCHEDULE

A. Contractor's Construction Schedule Updating:  At monthly intervals, update schedule to reflect
actual construction progress and activities.  Issue schedule with each pay application.

B. Distribution:  Distribute copies of approved schedule to Engineer Construction Manager, Owner,
separate contractors, testing and inspecting agencies, and other parties identified by Contractor
with a need-to-know schedule responsibility.

1. Post copies in Project meeting rooms and temporary field offices.
2. When revisions are made, distribute updated schedules to the same parties and post in

the same locations.  Delete parties from distribution when they have completed their
assigned portion of the Work and are no longer involved in performance of construction
activities.

END OF SECTION 013200



City of Crystal River
Kings Bay River Walk
Phase I (Landward)

September 30, 2016

PHOTOGRAPHIC DOCUMENTAION 013233-1

SECTION 013233

PHOTOGRAPHIC DOCUMENTATION

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section includes administrative and procedural requirements for the following:

1. Preconstruction photographs.
2. Periodic construction photographs.
3. Final completion construction photographs.
4. Preconstruction video recordings.
5. Periodic construction video recordings.
6. Web-based construction photographic documentation.

B. Related Requirements:

1. Section 012200 "Unit Prices" for procedures for unit prices for extra photographs.
2. Section 013300 "Submittal Procedures" for submitting photographic documentation.
3. Section 017700 "Closeout Procedures" for submitting photographic documentation as

project record documents at Project closeout.

1.3 INFORMATIONAL SUBMITTALS

A. Qualification Data:  For photographer.

B. Digital Photographs:  Submit image files within three days of taking photographs.

1. Digital Camera:  Minimum sensor resolution of 8 megapixels.
2. Format:  Minimum 3200 by 2400 pixels, in unaltered original files, with same aspect ratio

as the sensor, uncropped, date and time stamped, in folder named by date of photograph,
accompanied by key plan file.

3. Identification:  Provide the following information with each image description in file
metadata tag:

a. Name of Project.
b. Date photograph was taken.
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c. Description of vantage point, indicating location, direction (by compass point), and
elevation or story of construction.

C. Video Recordings:  Submit video recordings within seven days of recording.

1. Submit video recordings in digital video disc format.
2. Identification:  With each submittal, provide the following information:

a. Name of Project.
b. Date video recording was recorded.
c. Description of vantage point, indicating location, direction (by compass point), and

elevation or story of construction.

PART 2 - PRODUCTS

2.1 PHOTOGRAPHIC MEDIA

A. Digital  Images:   Provide  images  in  JPG  format,  produced  by  a  digital  camera  with  minimum
sensor size of 8 megapixels, and at an image resolution of not less than 3200 by 2400 pixels.

B. Digital Video Recordings:  Provide high-resolution, digital video disc.

PART 3 - EXECUTION

3.1 CONSTRUCTION PHOTOGRAPHS

A. General:  Take photographs using the maximum range of depth of field, and that are in focus, to
clearly show the Work.  Photographs with blurry or out-of-focus areas will not be accepted.

1. Maintain key plan with each set of construction photographs that identifies each
photographic location.

B. Digital Images:  Submit digital images exactly as originally recorded in the digital camera, without
alteration, manipulation, editing, or modifications using image-editing software.

1. Date and Time:  Include date and time in file name for each image.
2. Field Office Images:  Maintain one set of images accessible in the field office at Project

site, available at all  times for reference.  Identify images in the same manner as those
submitted to Owner/Engineer.

C. Preconstruction Photographs:  Before starting construction, take photographs of Project site
and surrounding properties, including existing items to remain during construction, from
different vantage points.
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1. Flag construction limits before taking construction photographs.
2. Take at least 20 photographs to show existing conditions adjacent to property before

starting the Work.
3. Take at least 20 photographs of existing buildings either on or adjoining property to

accurately record physical conditions at start of construction.

D. Periodic Construction Photographs:  Take at least 20 photographs weekly, with timing each
month adjusted to coincide with the cutoff date associated with each Application for Payment.
Select vantage points to show status of construction and progress since last photographs were
taken.

E. Final Completion Construction Photographs:  Take at least 20 color photographs after date of
Substantial Completion for submission as project record documents.

3.2 CONSTRUCTION VIDEO RECORDINGS

END OF SECTION 013233
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SECTION 013300

SUBMITTAL PROCEDURES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section includes requirements for the submittal schedule and administrative and procedural
requirements for submitting Shop Drawings, Product Data, Samples, and other submittals.

B. Related Requirements:

1. Section 012900 "Payment Procedures" for submitting Applications for Payment and the
schedule of values.

2. Section 013200 "Construction Progress Documentation" for submitting schedules and
reports, including Contractor's construction schedule.

1.3 DEFINITIONS

A. Action Submittals:  Written and graphic information and physical samples that require Engineer
and Construction Manager’s responsive action.  Action submittals are those submittals indicated
in individual Specification Sections as "action submittals."

B. Informational Submittals:  Written and graphic information and physical samples that do not
require Engineer and Owner/Engineer's responsive action.  Submittals may be rejected for not
complying with requirements.  Informational submittals are those submittals indicated in
individual Specification Sections as "informational submittals."

C. File Transfer Protocol (FTP):  Communications protocol that enables transfer of files to and from
another computer over a network and that serves as the basis for standard Internet protocols.
An FTP site is a portion of a network located outside of network firewalls within which internal
and external users are able to access files.

D. Portable Document Format (PDF):  An open standard file format licensed by Adobe Systems used
for representing documents in a device-independent and display resolution-independent fixed-
layout document format.
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1.4 ACTION SUBMITTALS

A. Submittal Schedule:  Submit a schedule of submittals, arranged in chronological order by dates
required by construction schedule.  Include time required for review, ordering, manufacturing,
fabrication, and delivery when establishing dates.  Include additional time required for making
corrections or revisions to submittals noted by Engineer and Owner/Engineer and additional
time for handling and reviewing submittals required by those corrections.

1. Coordinate submittal schedule with list of subcontracts, the schedule of values, and
Contractor's construction schedule.

2. Initial Submittal:  Submit concurrently with startup construction schedule.  Include
submittals required during the first 60 days of construction.  List those submittals required
to maintain orderly progress of the Work and those required early because of long lead
time for manufacture or fabrication.

3. Final Submittal:  Submit concurrently with the first complete submittal of Contractor's
construction schedule.

a. Submit revised submittal schedule to reflect changes in current status and timing
for submittals.

4. Format:  Arrange the following information in a tabular format:

a. Scheduled date for first submittal.
b. Specification Section number and title.
c. Submittal category:  Action; informational.
d. Name of subcontractor.
e. Description of the Work covered.
f. Scheduled date for Engineer and Owner/Engineer’s final release or approval.

1.5 SUBMITTAL ADMINISTRATIVE REQUIREMENTS

A. Engineer's Digital Data Files:  Electronic digital data files of the Contract Drawings will be
provided by Engineer for Contractor's use in preparing submittals.

1. Engineer will furnish Contractor one set of digital data drawing files of the Contract
Drawings for use in preparing Shop Drawings and Project record drawings.

a. Engineer makes no representations as to the accuracy or completeness of digital
data drawing files as they relate to the Contract Drawings.

b. Digital Drawing Software Program:  The Contract Drawings are available in
AutoCad.

c. Contractor shall execute a data licensing agreement in the form of acceptable to
Owner and Engineer.

B. Coordination:  Coordinate preparation and processing of submittals with performance of
construction activities.
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1. Coordinate each submittal with related activities that require sequential activity.
2. Submit all submittal items required for each Specification Section concurrently unless

partial submittals for portions of the Work are indicated on approved submittal schedule.
3. Submit action submittals and informational submittals required by the same Specification

Section as separate packages under separate transmittals.

C. Processing Time:  Allow time for submittal review, including time for resubmittals, as follows.
Time for review shall commence on Owner/Engineer's receipt of submittal.  No extension of the
Contract Time will be authorized because of failure to transmit submittals enough in advance of
the Work to permit processing, including resubmittals.

1. Initial Review:  Allow 7 days for initial review of each submittal.  Allow additional time if
coordination with subsequent submittals is required.  Owner/Engineer will advise
Contractor when a submittal being processed must be delayed for coordination.

2. Intermediate Review:  If intermediate submittal is necessary, process it in same manner
as initial submittal.

3. Resubmittal Review:  Allow 7 days for review of each resubmittal.

D. Electronic Submittals:  Identify and incorporate information in each electronic submittal file as
follows:

1. Assemble complete submittal package into a single file incorporating submittal
requirements of a single Specification Section and transmittal form

2. Name file with submittal number or other unique identifier, including revision identifier.
3. Provide means for insertion to permanently record Contractor's review and approval

markings and action taken by Engineer.
4. Transmittal Form for Electronic Submittals:  Use electronic form acceptable to Owner,

containing the following information:

a. Project name.
b. Date.
c. Name of Owner/Engineer.
d. Name of Contractor.
e. Name of firm or entity that prepared submittal.
f. Names of subcontractor, manufacturer, and supplier.
g. Category and type of submittal.
h. Submittal purpose and description.
i. Indication of full or partial submittal.
j. Transmittal number, numbered consecutively.
k. Submittal and transmittal distribution record.
l. Other necessary identification.
m. Remarks.

5. Metadata:  Include the following information as keywords in the electronic submittal file
metadata:

a. Project name.
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b. Number and title of appropriate Specification Section.
c. Manufacturer name.
d. Product name.

E. Deviations and Additional Information:  On an attached separate sheet, prepared on
Contractor's letterhead, record relevant information, requests for data, revisions other than
those requested by Engineer on previous submittals, and deviations from requirements in the
Contract Documents, including minor variations and limitations.  Include same identification
information as related submittal.

F. Resubmittals:  Make resubmittals in same form and number of copies as initial submittal.

1. Note date and content of previous submittal.
2. Note date and content  of  revision in  label  or  title  block  and clearly  indicate  extent  of

revision.
3. Resubmit submittals until they are marked with approval notation from Engineer’s action

stamp.

G. Distribution:  Furnish copies of final submittals to manufacturers, subcontractors, suppliers,
fabricators, installers, authorities having jurisdiction, and others as necessary for performance
of construction activities.  Show distribution on transmittal forms.

H. Use for Construction:  Retain complete copies of submittals on Project site.  Use only final action
submittals that are marked with approval notation from Engineer action stamp.

PART 2 - PRODUCTS

2.1 SUBMITTAL PROCEDURES

A. General Submittal Procedure Requirements:  Prepare and submit submittals required by
individual Specification Sections.  Types of submittals are indicated in individual Specification
Sections.

1. Submit electronic submittals via email as PDF electronic files.

a. Engineer will return annotated file.  Annotate and retain one copy of file as an
electronic Project record document file.

b. Provide a notarized statement on original paper copy certificates and certifications
where indicated.

B. Product Data:  Collect information into a single submittal for each element of construction and
type of product or equipment.

1. If information must be specially prepared for submittal because standard published data
are not suitable for use, submit as Shop Drawings, not as Product Data.

2. Mark each copy of each submittal to show which products and options are applicable.
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3. Include the following information, as applicable:

a. Manufacturer's catalog cuts.
b. Manufacturer's product specifications.
c. Statement of compliance with specified referenced standards.
d. Testing by recognized testing agency.
e. Application of testing agency labels and seals.
f. Availability and delivery time information.

4. Submit Product Data in the following format:

a. PDF electronic file.

C. Shop Drawings:  Prepare Project-specific information, drawn accurately to scale.  Do not base
Shop Drawings on reproductions of the Contract Documents or standard printed data.

1. Preparation:  Fully illustrate requirements in the Contract Documents.  Include the
following information, as applicable:

a. Identification of products.
b. Schedules.
c. Compliance with specified standards.
d. Notation of coordination requirements.
e. Notation of dimensions established by field measurement.
f. Relationship and attachment to adjoining construction clearly indicated.
g. Seal and signature of professional engineer if specified.

2. Sheet Size:  Except for templates, patterns, and similar full-size drawings, submit Shop
Drawings on sheets at least 8-1/2 by 11 inches but no larger than 11 by 17 inches.

3. Submit Shop Drawings in the following format:

a. PDF electronic file.

D. Contractor's Construction Schedule:  Comply with requirements specified in Section 013200
"Construction Progress Documentation."

E. Application for Payment and Schedule of Values:  Comply with requirements specified in
Section 012900 "Payment Procedures."

F. Closeout Submittals and Maintenance Material Submittals:  Comply with requirements specified
in Section 017700 "Closeout Procedures."

G. Maintenance Data:  Comply with requirements specified in Section 017823 "Operation and
Maintenance Data."

H. Qualification Data:  Prepare written information that demonstrates capabilities and experience
of firm or person.  Include lists of completed projects with project names and addresses, contact
information of Engineers and owners, and other information specified.
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I. Installer Certificates:  Submit written statements on manufacturer's letterhead certifying that
Installer complies with requirements in the Contract Documents and, where required, is
authorized by manufacturer for this specific Project.

J. Manufacturer Certificates:  Submit written statements on manufacturer's letterhead certifying
that manufacturer complies with requirements in the Contract Documents.  Include evidence of
manufacturing experience where required.

K. Product Certificates:  Submit written statements on manufacturer's letterhead certifying that
product complies with requirements in the Contract Documents.

L. Material Certificates:  Submit written statements on manufacturer's letterhead certifying that
material complies with requirements in the Contract Documents.

M. Material Test Reports:  Submit reports written by a qualified testing agency, on testing agency's
standard form, indicating and interpreting test results of material for compliance with
requirements in the Contract Documents.

N. Product Test Reports:  Submit written reports indicating that current product produced by
manufacturer complies with requirements in the Contract Documents.  Base reports on
evaluation of tests performed by manufacturer and witnessed by a qualified testing agency, or
on comprehensive tests performed by a qualified testing agency.

O. Research Reports:  Submit written evidence, from a model code organization acceptable to
authorities having jurisdiction, that product complies with building code in effect for Project.
Include the following information:

1. Name of evaluation organization.
2. Date of evaluation.
3. Time period when report is in effect.
4. Product and manufacturers' names.
5. Description of product.
6. Test procedures and results.
7. Limitations of use.

P. Preconstruction Test Reports:  Submit reports written by a qualified testing agency, on testing
agency's standard form, indicating and interpreting results of tests performed before
installation of product, for compliance with performance requirements in the Contract
Documents.

Q. Compatibility Test Reports:  Submit reports written by a qualified testing agency, on testing
agency's standard form, indicating and interpreting results of compatibility tests performed
before installation of product.  Include written recommendations for primers and substrate
preparation needed for adhesion.
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R. Field Test Reports:  Submit written reports indicating and interpreting results of field tests
performed either during installation of product or after product is installed in its final location,
for compliance with requirements in the Contract Documents.

S. Design Data:  Prepare and submit written and graphic information, including, but not limited to,
performance and design criteria, list of applicable codes and regulations, and calculations.
Include list of assumptions and other performance and design criteria and a summary of loads.
Include load diagrams if applicable.  Provide name and version of software, if any, used for
calculations.  Include page numbers.

2.2 DELEGATED-DESIGN SERVICES

A. Performance and Design Criteria:  Where professional design services or certifications by a
design professional are specifically required of Contractor by the Contract Documents, provide
products and systems complying with specific performance and design criteria indicated.

1. If criteria indicated are not sufficient to perform services or certification required, submit
a written request for additional information to Engineer.

B. Delegated-Design Services Certification:  In addition to Shop Drawings, Product Data, and other
required submittals, submit digitally signed PDF electronic file and three paper copies of
certificate, signed and sealed by the responsible design professional, for each product and
system specifically assigned to Contractor to be designed or certified by a design professional.

1. Indicate that products and systems comply with performance and design criteria in the
Contract Documents.  Include list of codes, loads, and other factors used in performing
these services.

PART 3 - EXECUTION

3.1 CONTRACTOR'S REVIEW

A. Action and Informational Submittals:  Review each submittal and check for coordination with
other Work of the Contract and for compliance with the Contract Documents.  Note corrections
and field dimensions.  Mark with approval stamp before submitting to Engineer and
Owner/Engineer.

B. Project Closeout and Maintenance Material Submittals:  See requirements in Section 017700
"Closeout Procedures."

C. Approval Stamp:  Stamp each submittal with a uniform, approval stamp.  Include Project name
and location, submittal number, Specification Section title and number, name of reviewer, date
of Contractor's approval, and statement certifying that submittal has been reviewed, checked,
and approved for compliance with the Contract Documents.
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3.2 ENGINEER AND OWNER/ENGINEER'S ACTION

A. Action Submittals:  Engineer and Owner/Engineer will review each submittal, make marks to
indicate corrections or revisions required, and return it.  Engineer and Owner/Engineer will
stamp each submittal with an action stamp and will mark stamp appropriately to indicate action.

B. Informational Submittals:  Engineer and Owner/Engineer will review each submittal and will not
return it, or will return it if it does not comply with requirements.  Engineer and Owner/Engineer
will forward each submittal to appropriate party.

C. Partial submittals prepared for a portion of the Work will be reviewed when use of partial
submittals has received prior approval from Engineer and Owner/Engineer.

D. Incomplete submittals are unacceptable, will be considered nonresponsive, and will be returned
for resubmittal without review.

E. Submittals not required by the Contract Documents may be returned by the Engineer without
action.

END OF SECTION 013300
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SECTION 014200

REFERENCES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 DEFINITIONS

A. General:  Basic Contract definitions are included in the Conditions of the Contract.

B. "Approved":  When used to convey Engineer's action on Contractor's submittals, applications,
and requests, "approved" is limited to Engineer's duties and responsibilities as stated in the
Conditions of the Contract.

C. "Directed":  A command or instruction by Engineer.  Other terms including "requested,"
"authorized," "selected," "required," and "permitted" have the same meaning as "directed."

D. "Indicated":  Requirements expressed by graphic representations or in written form on
Drawings, in Specifications, and in other Contract Documents.  Other terms including "shown,"
"noted," "scheduled," and "specified" have the same meaning as "indicated."

E. "Regulations":  Laws, ordinances, statutes, and lawful orders issued by authorities having
jurisdiction, and rules, conventions, and agreements within the construction industry that
control performance of the Work.

F. "Furnish":  Supply and deliver to Project site, ready for unloading, unpacking, assembly,
installation, and similar operations.

G. "Install":  Operations at Project site including unloading, temporarily storing, unpacking,
assembling, erecting, placing, anchoring, applying, working to dimension, finishing, curing,
protecting, cleaning, and similar operations.

H. "Provide":  Furnish and install, complete and ready for the intended use.

I. "Project Site":  Space available for performing construction activities.  The extent of Project site
is shown on Drawings and may or may not be identical with the description of the land on which
Project is to be built.
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1.3 INDUSTRY STANDARDS

A. Applicability of Standards:  Unless the Contract Documents include more stringent
requirements, applicable construction industry standards have the same force and effect as if
bound or copied directly into the Contract Documents to the extent referenced.  Such standards
are made a part of the Contract Documents by reference.

B. Publication Dates:  Comply with standards in effect as of date of the Contract Documents unless
otherwise indicated.

C. Copies of Standards:  Each entity engaged in construction on Project should be familiar with
industry standards applicable to its construction activity.  Copies of applicable standards are not
bound with the Contract Documents.

1. Where copies of standards are needed to perform a required construction activity, obtain
copies directly from publication source.

1.4 ABBREVIATIONS AND ACRONYMS

A. Industry Organizations:  Where abbreviations and acronyms are used in Specifications or other
Contract Documents, they shall mean the recognized name of the entities in the following list.
Names, telephone numbers, and Web sites are subject to change and are believed to be
accurate and up-to-date as of the date of the Contract Documents.

AABC Associated Air Balance Council (202) 737-0202
www.aabc.com

AAMA American Architectural Manufacturers Association (847) 303-5664
www.aamanet.org

AASHTO American Association of State Highway and Transportation
Officials

(202) 624-5800

www.transportation.org

AATCC American Association of Textile Chemists and Colorists (919) 549-8141
www.aatcc.org

ABMA American Bearing Manufacturers Association (202) 367-1155
www.americanbearings.org

ACI American Concrete Institute (248) 848-3700
(Formerly:  ACI International)
www.concrete.org

ACPA American Concrete Pipe Association (972) 506-7216
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www.concrete-pipe.org

AEIC Association of Edison Illuminating Companies, Inc. (The) (205) 257-2530
www.aeic.org

AF&PA American Forest & Paper Association (800) 878-8878
www.afandpa.org (202) 463-2700

AGA American Gas Association (202) 824-7000
www.aga.org

AHAM Association of Home Appliance Manufacturers (202) 872-5955
www.aham.org

AHRI Air-Conditioning, Heating, and Refrigeration Institute (The) (703) 524-8800
www.ahrinet.org

AI Asphalt Institute (859) 288-4960
www.asphaltinstitute.org

AIA American Institute of Architects (The) (800) 242-3837
www.aia.org (202) 626-7300

AISC American Institute of Steel Construction (800) 644-2400
www.aisc.org (312) 670-2400

AISI American Iron and Steel Institute (202) 452-7100
www.steel.org

AITC American Institute of Timber Construction (303) 792-9559
www.aitc-glulam.org

AMCA Air Movement and Control Association International, Inc. (847) 394-0150
www.amca.org

ANSI American National Standards Institute (202) 293-8020
www.ansi.org

AOSA Association of Official Seed Analysts, Inc. (607) 256-3313
www.aosaseed.com

APA APA - The Engineered Wood Association (253) 565-6600
www.apawood.org

APA Architectural Precast Association (239) 454-6989
www.archprecast.org
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API American Petroleum Institute (202) 682-8000
www.api.org

ARI Air-Conditioning & Refrigeration Institute
(See AHRI)

ARI American Refrigeration Institute
(See AHRI)

ARMA Asphalt Roofing Manufacturers Association (202) 207-0917
www.asphaltroofing.org

ASCE American Society of Civil Engineers (800) 548-2723
www.asce.org (703) 295-6300

ASCE/SEI American Society of Civil Engineers/Structural Engineering
Institute

(See ASCE)

ASHRAE American Society of Heating, Refrigerating and Air-
Conditioning Engineers

(800) 527-4723

www.ashrae.org (404) 636-8400

ASME ASME International (800) 843-2763
(American Society of Mechanical Engineers) (973) 882-1170
www.asme.org

ASSE American Society of Safety Engineers (The) (847) 699-2929
www.asse.org

ASSE American Society of Sanitary Engineering (440) 835-3040
www.asse-plumbing.org

ASTM ASTM International (610) 832-9500
(American Society for Testing and Materials International)
www.astm.org

ATIS Alliance for Telecommunications Industry Solutions (202) 628-6380
www.atis.org

AWEA American Wind Energy Association (202) 383-2500
www.awea.org

AWI Architectrural Woodwork Institute (571) 323-3636
www.awinet.org
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AWMAC Architectural Woodwork Manufacturers Association of
Canada

(403) 453-7387

www.awmac.com

AWPA American Wood Protection Association (205) 733-4077
(Formerly:  American Wood-Preservers' Association)
www.awpa.com

AWS American Welding Society (800) 443-9353
www.aws.org (305) 443-9353

AWWA American Water Works Association (800) 926-7337
www.awwa.org (303) 794-7711

BHMA Builders Hardware Manufacturers Association (212) 297-2122
www.buildershardware.com

BIA Brick Industry Association (The) (703) 620-0010
www.gobrick.com

BICSI BICSI, Inc. (800) 242-7405
www.bicsi.org (813) 979-1991

BIFMA BIFMA International (616) 285-3963
(Business and Institutional Furniture Manufacturer's

Association)
www.bifma.com

BISSC Baking Industry Sanitation Standards Committee (866) 342-4772
www.bissc.org

BOCA BOCA
(Building Officials and Code Administrators International Inc.)
(See ICC)

BWF Badminton World Federation 60 3 9283 7155
(Formerly:  International Badminton Federation)
www.bwfbadminton.org

CDA Copper Development Association (800) 232-3282
www.copper.org (212) 251-7200

CEA Canadian Electricity Association (613) 230-9263
www.electricity.ca
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CEA Consumer Electronics Association (866) 858-1555
www.ce.org (703) 907-7600

CFFA Chemical Fabrics & Film Association, Inc. (216) 241-7333
www.chemicalfabricsandfilm.com

CFSEI Cold-Formed Steel Engineers Institute (866) 465-4732
www.cfsei.org (202) 263-4488

CGA Compressed Gas Association (703) 788-2700
www.cganet.com

CIMA Cellulose Insulation Manufacturers Association (888) 881-2462
www.cellulose.org (937) 222-2462

CISCA Ceilings & Interior Systems Construction Association (630) 584-1919
www.cisca.org

CISPI Cast Iron Soil Pipe Institute (404) 622-0073
www.cispi.org

CLFMI Chain Link Fence Manufacturers Institute (301) 596-2583
www.chainlinkinfo.org

CPA Composite Panel Association (703) 724-1128
www.pbmdf.com

CRI Carpet and Rug Institute (The) (706) 278-3176
www.carpet-rug.org

CRRC Cool Roof Rating Council (866) 465-2523
www.coolroofs.org (510) 485-7175

CRSI Concrete Reinforcing Steel Institute (800) 328-6306
www.crsi.org (847) 517-1200

CSA Canadian Standards Association (800) 463-6727
www.csa.ca (416) 747-4000

CSA CSA International (866) 797-4272
(Formerly:  IAS - International Approval Services) (416) 747-4000
www.csa-international.org

CSI Construction Specifications Institute (The) (800) 689-2900
www.csinet.org (703) 684-0300
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CSSB Cedar Shake & Shingle Bureau (604) 820-7700
www.cedarbureau.org

CTI Cooling Technology Institute (281) 583-4087
(Formerly:  Cooling Tower Institute)
www.cti.org

CWC Composite Wood Council
(See CPA)

DASMA Door and Access Systems Manufacturers Association (216) 241-7333
www.dasma.com

DHI Door and Hardware Institute (703) 222-2010
www.dhi.org

ECA Electronic Components Association (703) 907-8024
www.ec-central.org

ECAMA Electronic Components Assemblies & Materials Association
(See ECA)

EIA Electronic Industries Alliance
(See TIA)

EIMA EIFS Industry Members Association (800) 294-3462
www.eima.com (703) 538-1616

EJMA Expansion Joint Manufacturers Association, Inc. (914) 332-0040
www.ejma.org

ESD ESD Association (315) 339-6937
(Electrostatic Discharge Association)
www.esda.org

ESTA Entertainment Services and Technology Association
(See PLASA)

EVO Efficiency Valuation Organization (415) 367-3643
www.evo-world.org 44 20 88 167 857

FIBA Fédération Internationale de Basketball 41 22 545 00 00
(The International Basketball Federation)
www.fiba.com

FIVB Fédération Internationale de Volleyball 41 21 345 35 45



City of Crystal River
Kings Bay River Walk
Phase I (Landward)

September 30, 2016

REFERENCES 014200-8

(The International Volleyball Federation)
www.fivb.org

FM Approvals FM Approvals LLC (781) 762-4300
www.fmglobal.com

FM Global FM Global (401) 275-3000
(Formerly:  FMG - FM Global)
www.fmglobal.com

FRSA Florida Roofing, Sheet Metal & Air Conditioning Contractors
Association, Inc.

(407) 671-3772

www.floridaroof.com

FSA Fluid Sealing Association (610) 971-4850
www.fluidsealing.com

FSC Forest Stewardship Council U.S. (612) 353-4511
www.fscus.org

GA Gypsum Association (301) 277-8686
www.gypsum.org

GANA Glass Association of North America (785) 271-0208
www.glasswebsite.com

GS Green Seal (202) 872-6400
www.greenseal.org

HI Hydraulic Institute (973) 267-9700
www.pumps.org

HI/GAMA Hydronics Institute/Gas Appliance Manufacturers
Association

(See AHRI)

HMMA Hollow Metal Manufacturers Association
(See NAAMM)

HPVA Hardwood Plywood & Veneer Association (703) 435-2900
www.hpva.org

HPW H. P. White Laboratory, Inc. (410) 838-6550
www.hpwhite.com

IAPSC International Association of Professional Security Consultants (415) 536-0288
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www.iapsc.org

IAS International Approval Services
(See CSA)

ICBO International Conference of Building Officials
(See ICC)

ICC International Code Council (888) 422-7233
www.iccsafe.org (202) 370-1800

ICEA Insulated Cable Engineers Association, Inc. (770) 830-0369
www.icea.net

ICPA International Cast Polymer Alliance (703) 525-0511
www.icpa-hq.org

ICRI International Concrete Repair Institute, Inc. (847) 827-0830
www.icri.org

IEC International Electrotechnical Commission 41 22 919 02 11
www.iec.ch

IEEE Institute of Electrical and Electronics Engineers, Inc. (The) (212) 419-7900
www.ieee.org

IES Illuminating Engineering Society (212) 248-5000
(Formerly:  Illuminating Engineering Society of North

America)
www.ies.org

IESNA Illuminating Engineering Society of North America
(See IES)

IEST Institute of Environmental Sciences and Technology (847) 981-0100
www.iest.org

IGMA Insulating Glass Manufacturers Alliance (613) 233-1510
www.igmaonline.org

IGSHPA International Ground Source Heat Pump Association (405) 744-5175
www.igshpa.okstate.edu

ILI Indiana Limestone Institute of America, Inc. (812) 275-4426
www.iliai.com
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Intertek Intertek Group (800) 967-5352
(Formerly:  ETL SEMCO; Intertek Testing Service NA)
www.intertek.com

ISA International Society of Automation (The) (919) 549-8411
(Formerly:  Instrumentation, Systems, and Automation

Society)
www.isa.org

ISAS Instrumentation, Systems, and Automation Society (The)
(See ISA)

ISFA International Surface Fabricators Association (877) 464-7732
(Formerly:  International Solid Surface Fabricators

Association)
(801) 341-7360

www.isfanow.org

ISO International Organization for Standardization 41 22 749 01 11
www.iso.org

ISSFA International Solid Surface Fabricators Association
(See ISFA)

ITU International Telecommunication Union 41 22 730 51 11
www.itu.int/home

KCMA Kitchen Cabinet Manufacturers Association (703) 264-1690
www.kcma.org

LMA Laminating Materials Association
(See CPA)

LPI Lightning Protection Institute (800) 488-6864
www.lightning.org

MBMA Metal Building Manufacturers Association (216) 241-7333
www.mbma.com

MCA Metal Construction Association (847) 375-4718
www.metalconstruction.org

MFMA Maple Flooring Manufacturers Association, Inc. (888) 480-9138
www.maplefloor.org

MFMA Metal Framing Manufacturers Association, Inc. (312) 644-6610
www.metalframingmfg.org
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MHIA Material Handling Industry of America (800) 345-1815
www.mhia.org (704) 676-1190

MIA Marble Institute of America (440) 250-9222
www.marble-institute.com

MMPA Moulding & Millwork Producers Association (800) 550-7889
(Formerly:  Wood Moulding & Millwork Producers

Association)
(530) 661-9591

www.wmmpa.com

MPI Master Painters Institute (888) 674-8937
www.paintinfo.com (604) 298-7578

MSS Manufacturers Standardization Society of The Valve and
Fittings Industry Inc.

(703) 281-6613

www.mss-hq.org

NAAMM National Association of Architectural Metal Manufacturers (630) 942-6591
www.naamm.org

NACE NACE International (800) 797-6223
(National Association of Corrosion Engineers International) (281) 228-6200
www.nace.org

NADCA National Air Duct Cleaners Association (202) 737-2926
www.nadca.com

NAIMA North American Insulation Manufacturers Association (703) 684-0084
www.naima.org

NBGQA National Building Granite Quarries Association, Inc. (800) 557-2848
www.nbgqa.com

NCAA National Collegiate Athletic Association (The) (317) 917-6222
www.ncaa.org

NCMA National Concrete Masonry Association (703) 713-1900
www.ncma.org

NEBB National Environmental Balancing Bureau (301) 977-3698
www.nebb.org

NECA National Electrical Contractors Association (301) 657-3110
www.necanet.org
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NeLMA Northeastern Lumber Manufacturers Association (207) 829-6901
www.nelma.org

NEMA National Electrical Manufacturers Association (703) 841-3200
www.nema.org

NETA InterNational Electrical Testing Association (888) 300-6382
www.netaworld.org (269) 488-6382

NFHS National Federation of State High School Associations (317) 972-6900
www.nfhs.org

NFPA NFPA (800) 344-3555
(National Fire Protection Association) (617) 770-3000
www.nfpa.org

NFPA NFPA International
(See NFPA)

NFRC National Fenestration Rating Council (301) 589-1776
www.nfrc.org

NHLA National Hardwood Lumber Association (800) 933-0318
www.nhla.com (901) 377-1818

NLGA National Lumber Grades Authority (604) 524-2393
www.nlga.org

NOFMA National Oak Flooring Manufacturers Association
(See NWFA)

NOMMA National Ornamental & Miscellaneous Metals Association (888) 516-8585
www.nomma.org

NRCA National Roofing Contractors Association (800) 323-9545
www.nrca.net (847) 299-9070

NRMCA National Ready Mixed Concrete Association (888) 846-7622
www.nrmca.org (301) 587-1400

NSF NSF International (800) 673-6275
(National Sanitation Foundation International) (734) 769-8010
www.nsf.org

NSPE National Society of Professional Engineers (703) 684-2800
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www.nspe.org

NSSGA National Stone, Sand & Gravel Association (800) 342-1415
www.nssga.org (703) 525-8788

NTMA National Terrazzo & Mosaic Association, Inc. (The) (800) 323-9736
www.ntma.com

NWFA National Wood Flooring Association (800) 422-4556
www.nwfa.org (636) 519-9663

PCI Precast/Prestressed Concrete Institute (312) 786-0300
www.pci.org

PDI Plumbing & Drainage Institute (800) 589-8956
www.pdionline.org (978) 557-0720

PLASA PLASA (212) 244-1505
(Formerly:  ESTA - Entertainment Services and Technology

Association)
www.plasa.org

RCSC Research Council on Structural Connections
www.boltcouncil.org

RFCI Resilient Floor Covering Institute (706) 882-3833
www.rfci.com

RIS Redwood Inspection Service (925) 935-1499
www.redwoodinspection.com

SAE SAE International (877) 606-7323
(Society of Automotive Engineers) (724) 776-4841
www.sae.org

SBCCI Southern Building Code Congress International, Inc.
(See ICC)

SCTE Society of Cable Telecommunications Engineers (800) 542-5040
www.scte.org (610) 363-6888

SDI Steel Deck Institute (847) 458-4647
www.sdi.org

SDI Steel Door Institute (440) 899-0010
www.steeldoor.org
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SEFA Scientific Equipment and Furniture Association (877) 294-5424
www.sefalabs.com (516) 294-5424

SEI/ASCE Structural Engineering Institute/American Society of Civil
Engineers

(See ASCE)

SIA Security Industry Association (866) 817-8888
www.siaonline.org (703) 683-2075

SJI Steel Joist Institute (843) 293-1995
www.steeljoist.org

SMA Screen Manufacturers Association (773) 636-0672
www.smainfo.org

SMACNA Sheet Metal and Air Conditioning Contractors' National
Association

(703) 803-2980

www.smacna.org

SMPTE Society of Motion Picture and Television Engineers (914) 761-1100
www.smpte.org

SPFA Spray Polyurethane Foam Alliance (800) 523-6154
www.sprayfoam.org

SPIB Southern Pine Inspection Bureau (850) 434-2611
www.spib.org

SPRI Single Ply Roofing Industry (781) 647-7026
www.spri.org

SRCC Solar Rating and Certification Corporation (321) 638-1537
www.solar-rating.org

SSINA Specialty Steel Industry of North America (800) 982-0355
www.ssina.com (202) 342-8630

SSPC SSPC:  The Society for Protective Coatings (877) 281-7772
www.sspc.org (412) 281-2331

STI Steel Tank Institute (847) 438-8265
www.steeltank.com

SWI Steel Window Institute (216) 241-7333
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www.steelwindows.com

SWPA Submersible Wastewater Pump Association (847) 681-1868
www.swpa.org

TCA Tilt-Up Concrete Association (319) 895-6911
www.tilt-up.org

TCNA Tile Council of North America, Inc. (864) 646-8453
(Formerly:  Tile Council of America)
www.tileusa.com

TEMA Tubular Exchanger Manufacturers Association, Inc. (914) 332-0040
www.tema.org

TIA Telecommunications Industry Association (703) 907-7700
(Formerly:  TIA/EIA - Telecommunications Industry

Association/Electronic Industries Alliance)
www.tiaonline.org

TIA/EIA Telecommunications Industry Association/Electronic
Industries Alliance

(See TIA)

TMS The Masonry Society (303) 939-9700
www.masonrysociety.org

TPI Truss Plate Institute (703) 683-1010
www.tpinst.org

TPI Turfgrass Producers International (800) 405-8873
www.turfgrasssod.org (847) 649-5555

TRI Tile Roofing Institute (312) 670-4177
www.tileroofing.org

UBC Uniform Building Code
(See ICC)

UL Underwriters Laboratories Inc. (877) 854-3577
www.ul.com

UNI Uni-Bell PVC Pipe Association (972) 243-3902
www.uni-bell.org

USAV USA Volleyball (888) 786-5539
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www.usavolleyball.org (719) 228-6800

USGBC U.S. Green Building Council (800) 795-1747
www.usgbc.org

USITT United States Institute for Theatre Technology, Inc. (800) 938-7488
www.usitt.org (315) 463-6463

WASTEC Waste Equipment Technology Association (800) 424-2869
www.wastec.org (202) 244-4700

WCLIB West Coast Lumber Inspection Bureau (800) 283-1486
www.wclib.org (503) 639-0651

WCMA Window Covering Manufacturers Association (212) 297-2122
www.wcmanet.org

WDMA Window & Door Manufacturers Association (800) 223-2301
www.wdma.com (312) 321-6802

WI Woodwork Institute (916) 372-9943
(Formerly:  WIC - Woodwork Institute of California)
www.wicnet.org

WMMPA Wood Moulding & Millwork Producers Association
(See MMPA)

WSRCA Western States Roofing Contractors Association (800) 725-0333
www.wsrca.com (650) 938-5441

WWPA Western Wood Products Association (503) 224-3930
www.wwpa.org

B. Code Agencies:  Where abbreviations and acronyms are used in Specifications or other Contract
Documents, they shall mean the recognized name of the entities in the following list.  Names,
telephone numbers, and Web sites are subject to change and are believed to be accurate and
up-to-date as of the date of the Contract Documents.

DIN Deutsches Institut für Normung e.V. 49 30 2601-0
www.din.de

IAPMO International Association of Plumbing and Mechanical Officials (909) 472-4100
www.iapmo.org

ICC International Code Council (888) 422-7233
www.iccsafe.org
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ICC-ES ICC Evaluation Service, LLC (800) 423-6587
www.icc-es.org (562) 699-0543

C. Federal Government Agencies:  Where abbreviations and acronyms are used in Specifications
or other Contract Documents, they shall mean the recognized name of the entities in the
following list.  Names, telephone numbers, and Web sites are subject to change and are believed
to be accurate and up-to-date as of the date of the Contract Documents.

COE Army Corps of Engineers (202) 761-0011
www.usace.army.mil

CPSC Consumer Product Safety Commission (800) 638-2772
www.cpsc.gov (301) 504-7923

DOC Department of Commerce (301) 975-4040
National Institute of Standards and Technology
www.nist.gov

DOD Department of Defense (215) 697-2664
http://dodssp.daps.dla.mil

DOE Department of Energy (202) 586-9220
www.energy.gov

EPA Environmental Protection Agency (202) 272-0167
www.epa.gov

FAA Federal Aviation Administration (866) 835-5322
www.faa.gov

FG Federal Government Publications (202) 512-1800
www.gpo.gov

GSA General Services Administration (800) 488-3111
www.gsa.gov (202) 619-8925

HUD Department of Housing and Urban Development (202) 708-1112
www.hud.gov

LBL Lawrence Berkeley National Laboratory (510) 486-4000
Environmental Energy Technologies Division
http://eetd.lbl.gov

OSHA Occupational Safety & Health Administration (800) 321-6742
www.osha.gov
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SD Department of State (202) 647-4000
www.state.gov

TRB Transportation Research Board (202) 334-2934
National Cooperative Highway Research Program
www.trb.org

USDA Department of Agriculture (202) 720-3656
Agriculture Research Service
U.S. Salinity Laboratory
www.ars.usda.gov

USDA Department of Agriculture (202) 720-2791
Rural Utilities Service
www.usda.gov

USDJ Department of Justice (202) 307-0703
Office of Justice Programs
National Institute of Justice
www.ojp.usdoj.gov

USP U.S. Pharmacopeia (800) 227-8772
www.usp.org (301) 881-0666

USPS United States Postal Service (202) 268-2000
www.usps.com

D. Standards and Regulations:  Where abbreviations and acronyms are used in Specifications or
other Contract Documents, they shall mean the recognized name of the standards and
regulations in the following list.  Names, telephone numbers, and Web sites are subject to
change and are believed to be accurate and up-to-date as of the date of the Contract
Documents.

CFR Code of Federal Regulations (866) 512-1800
Available from Government Printing Office (202) 512-1800
www.gpo.gov/fdsys

DOD Department of Defense (215) 697-2664
Military Specifications and Standards
Available from Department of Defense Single Stock Point
http://dodssp.daps.dla.mil

DSCC Defense Supply Center Columbus
(See FS)
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FED-STD Federal Standard
(See FS)

FS Federal Specification (215) 697-2664
Available from Department of Defense Single Stock Point
http://dodssp.daps.dla.mil

Available from Defense Standardization Program
www.dsp.dla.mil

Available from General Services Administration (800) 488-3111
www.gsa.gov (202) 619-8925

Available from National Institute of Building Sciences/Whole
Building Design Guide

(202) 289-7800

www.wbdg.org/ccb

MILSPEC Military Specification and Standards
(See DOD)

USAB United States Access Board (800) 872-2253
www.access-board.gov (202) 272-0080

USATBCB U.S. Architectural & Transportation Barriers Compliance Board
(See USAB)

E. State Government Agencies:  Where abbreviations and acronyms are used in Specifications or
other Contract Documents, they shall mean the recognized name of the entities in the following
list.  Names, telephone numbers, and Web sites are subject to change and are believed to be
accurate and up-to-date as of the date of the Contract Documents.

CBHF State of California (800) 952-5210
Department of Consumer Affairs (916) 574-2041
Bureau of Electronic Appliance and Repair, Home Furnishings and

Thermal Insulation
www.bearhfti.ca.gov

CCR California Code of Regulations (916) 323-6225
Office of Administrative Law
California Title 24 Energy Code
www.calregs.com

CDHS California Department of Health Care Services
(Formerly:  California Department of Health Services)
(See CCR)
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CDPH California Department of Public Health
Indoor Air Quality Program
www.cal-iaq.org

CPUC California Public Utilities Commission (800) 848-5580
www.cpuc.ca.gov (415) 703-2782

SCAQMD South Coast Air Quality Management District
www.aqmd.gov

(909) 396-2000

TFS Texas Forest Service
Forest Resource Development and Sustainable Forestry (979) 458-6606
http://txforestservice.tamu.edu

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 014200
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SECTION 015000

TEMPORARY FACILITIES AND CONTROLS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section includes requirements for temporary support facilities, and security and protection
facilities.

B. Related Requirements:

1. Section 011000 "Summary" for work restrictions and limitations on utility interruptions.
2. Section 321216 "Asphalt Paving" for construction and maintenance of asphalt pavement

for temporary roads and paved areas.

1.3 INFORMATIONAL SUBMITTALS

A. Site Plan:  Show temporary facilities, staging areas, and parking areas for construction personnel.

B. Erosion- and Sedimentation-Control Plan:  Show compliance with requirements of EPA
Construction General Permit or authorities having jurisdiction, whichever is more stringent.

C. Fire-Safety Program:  Show compliance with requirements of NFPA 241 and authorities having
jurisdiction.  Indicate Contractor personnel responsible for management of fire-prevention
program.

1.4 QUALITY ASSURANCE

A. Electric Service:  Comply with NECA, NEMA, and UL standards and regulations for temporary
electric service.  Install service to comply with NFPA 70.

B. Tests and Inspections:  Arrange for authorities having jurisdiction to test and inspect each
temporary utility before use.  Obtain required certifications and permits.
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1.5 PROJECT CONDITIONS

A. Temporary Use of Permanent Facilities:  Engage Installer of each permanent service to assume
responsibility for operation, maintenance, and protection of each permanent service during its
use as a construction facility before Owner's acceptance, regardless of previously assigned
responsibilities.

PART 2 - PRODUCTS

2.1 TEMPORARY FACILITIES

A. Field Offices, General:  Prefabricated or mobile units with serviceable finishes, temperature
controls, and foundations adequate for normal loading.

B. Common-Use Field Office:  Of sufficient size to accommodate needs of Owner, and construction
personnel office activities. Keep office clean and orderly.

C. Storage and Fabrication Sheds:  Provide sheds sized, furnished, and equipped to accommodate
materials and equipment for construction operations.

1. Store combustible materials apart from building.

2.2 EQUIPMENT

A. Fire Extinguishers:  Portable, UL rated; with class and extinguishing agent as required by
locations and classes of fire exposures.

PART 3 - EXECUTION

3.1 INSTALLATION, GENERAL

A. Locate facilities where they will serve Project adequately and result in minimum interference
with performance of the Work.  Relocate and modify facilities as required by progress of the
Work.

1. Locate facilities to limit site disturbance as specified in Section 011000 "Summary."

B. Provide each facility ready for use when needed to avoid delay.  Do not remove until facilities
are no longer needed or are replaced by authorized use of completed permanent facilities.

3.2 SUPPORT FACILITIES INSTALLATION

A. General:  Comply with the following:
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1. Provide construction for temporary offices, shops, and sheds located within construction
area or within 30 feet of building lines that is noncombustible according to ASTM E 136.
Comply with NFPA 241.

2. Maintain support facilities until Architect schedules Substantial Completion inspection.
Remove before Substantial Completion.  Personnel remaining after Substantial
Completion will be permitted to use permanent facilities, under conditions acceptable to
Owner.

B. Temporary Use of Permanent Roads and Paved Areas:  Locate temporary roads and paved areas
in same location as permanent roads and paved areas.  Construct and maintain temporary roads
and paved areas adequate for construction operations.  Extend temporary roads and paved
areas, within construction limits indicated, as necessary for construction operations.

C. Traffic Controls:  Comply with requirements of authorities having jurisdiction.

1. Protect existing site improvements to remain including curbs, pavement, and utilities.
2. Maintain access for fire-fighting equipment and access to fire hydrants.

D. Parking:  Use designated areas of Owner's existing parking areas for construction personnel.

E. Project Signs:  Provide Project signs as indicated.  Unauthorized signs are not permitted.

F. Waste Disposal Facilities:  Provide waste-collection containers in sizes adequate to handle waste
from construction operations.  Comply with requirements of authorities having jurisdiction.

3.3 SECURITY AND PROTECTION FACILITIES INSTALLATION

A. Protection of Existing Facilities:  Protect existing vegetation, equipment, structures, utilities, and
other improvements at Project site and on adjacent properties, except those indicated to be
removed or altered.  Repair damage to existing facilities.

B. Environmental Protection:  Provide protection, operate temporary facilities, and conduct
construction as required to comply with environmental regulations and that minimize possible
air, waterway, and subsoil contamination or pollution or other undesirable effects.

1. Comply with work restrictions specified in Section 011000 "Summary."

C. Temporary Erosion and Sedimentation Control:  Comply with the most recent EPA Construction
General Permit requirments or authorities having jurisdiction, whichever is more stringent and
requirements specified in Section 311000 "Site Clearing."

D. Temporary Erosion and Sedimentation Control:  Provide measures to prevent soil erosion and
discharge of soil-bearing water runoff and airborne dust to undisturbed areas and to adjacent
properties and walkways, according to erosion- and sedimentation-control Drawing
requirements of the most recent EPA Construction General Permit or authorities having
jurisdiction, whichever is more stringent.
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1. Verify that flows of water redirected from construction areas or generated by
construction activity do not enter or cross tree- or plant- protection zones.

2. Inspect, repair, and maintain erosion- and sedimentation-control measures during
construction until permanent vegetation has been established.

3. Clean, repair, and restore adjoining properties and roads affected by erosion and
sedimentation from Project site during the course of Project.

4. Remove erosion and sedimentation controls and restore and stabilize areas disturbed
during removal.

E. Stormwater Control:  Comply with requirements of authorities having jurisdiction.  Provide
barriers in and around excavations and subgrade construction to prevent flooding by runoff of
stormwater from heavy rains.

F. Tree and Plant Protection:  Install temporary fencing located as indicated or outside the drip line
of trees to protect vegetation from damage from construction operations.  Protect tree root
systems from damage, flooding, and erosion.

END OF SECTION 015000
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SECTION 017700

CLOSEOUT PROCEDURES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section includes administrative and procedural requirements for contract closeout, including,
but not limited to, the following:

1. Substantial Completion procedures.
2. Final completion procedures.
3. Warranties.
4. Final cleaning.
5. Repair of the Work.

B. Related Requirements:

1. Section 013233 "Photographic Documentation" for submitting final completion
construction photographic documentation.

1.3 ACTION SUBMITTALS

A. Contractor's List of Incomplete Items:  Initial submittal at Substantial Completion.

B. Certified List of Incomplete Items:  Final submittal at Final Completion.

1.4 CLOSEOUT SUBMITTALS

A. Certificates of Release:  From authorities having jurisdiction.

B. Certificate of Insurance:  For continuing coverage.

C. Field Report:  For pest control inspection.
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1.5 MAINTENANCE MATERIAL SUBMITTALS

A. Schedule of Maintenance Material Items:  For maintenance material submittal items specified
in other Sections.

1.6 SUBSTANTIAL COMPLETION PROCEDURES

A. Contractor's List of Incomplete Items:  Prepare and submit a list of items to be completed and
corrected (Contractor's punch list), indicating the value of each item on the list and reasons why
the Work is incomplete.

B. Submittals Prior to Substantial Completion:  Complete the following a minimum of 10 days prior
to requesting inspection for determining date of Substantial Completion.  List items below that
are incomplete at time of request.

1. Certificates of Release:  Obtain and submit releases from authorities having jurisdiction
permitting Owner unrestricted use of the Work and access to services and utilities.
Include occupancy permits, operating certificates, and similar releases.

2. Submit closeout submittals specified in other Division 01 Sections, including project
record documents, operation and maintenance manuals, final completion construction
photographic documentation, damage or settlement surveys, property surveys, and
similar final record information.

3. Submit closeout submittals specified in individual Sections, including specific warranties,
workmanship bonds, maintenance service agreements, final certifications, and similar
documents.

4. Submit maintenance material submittals specified in individual Sections, including extra
materials, and similar items, and deliver to location designated by Construction Manager.
Retain first subparagraph below when sustainable design submittals are required for
Project.

5. Submit changeover information related to Owner's occupancy, use, operation, and
maintenance.

C. Procedures Prior to Substantial Completion:  Complete the following a minimum of 10 days prior
to requesting inspection for determining date of Substantial Completion.  List items below that
are incomplete at time of request.

1. Advise Owner of pending insurance changeover requirements.
2. Perform preventive maintenance on equipment used prior to Substantial Completion.
3. Terminate and remove temporary facilities from Project site, along with construction

tools, and similar elements.
4. Complete final cleaning requirements.
5. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual

defects.

D. Inspection:  Submit a written request for inspection to determine Substantial Completion a
minimum of 10 days prior to date the work will be completed and ready for final inspection and



City of Crystal River
Kings Bay River Walk
Phase I (Landward)

September 30, 2016

CLOSEOUT PROCEDURES 017700-3

tests.  On receipt of request, Engineer and Construction Manager will either proceed with
inspection or notify Contractor of unfulfilled requirements.  Engineer will prepare the Certificate
of Substantial Completion after inspection or will notify Contractor of items, either on
Contractor's list or additional items identified by Engineer, that must be completed or corrected
before certificate will be issued.

1. Reinspection:  Request reinspection when the Work identified in previous inspections as
incomplete is completed or corrected.

2. Results of completed inspection will form the basis of requirements for final completion.

1.7 FINAL COMPLETION PROCEDURES

A. Submittals Prior to Final Completion:  Before requesting final inspection for determining final
completion, complete the following:

1. Submit a final Application for Payment according to Section 012900 "Payment
Procedures."

2. Certified List of Incomplete Items:  Submit certified copy of Engineer's Substantial
Completion inspection list of items to be completed or corrected (punch list), endorsed
and  dated  by  Engineer.   Certified  copy  of  the  list  shall  state  that  each  item  has  been
completed or otherwise resolved for acceptance.

3. Certificate of Insurance:  Submit evidence of final, continuing insurance coverage
complying with insurance requirements.

B. Inspection:  Submit a written request for final inspection to determine acceptance a minimum
of 10 days prior to date the work will be completed and ready for final inspection and tests.  On
receipt of request, Engineer and Construction Manager will either proceed with inspection or
notify Contractor of unfulfilled requirements.  Engineer will prepare a final Certificate for
Payment after inspection or will notify Contractor of construction that must be completed or
corrected before certificate will be issued.

1. Reinspection:  Request reinspection when the Work identified in previous inspections as
incomplete is completed or corrected.

1.8 LIST OF INCOMPLETE ITEMS (PUNCH LIST)

A. Organization of List:  Include name and identification of each space and area affected by
construction operations for incomplete items and items needing correction including, if
necessary, areas disturbed by Contractor that are outside the limits of construction.

1. Organize list of spaces in sequential order,
2. Organize items applying to each space by major element.
3. Include the following information at the top of each page:

a. Project name.
b. Date.
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c. Name of Engineer and Construction Manager.
d. Name of Contractor.
e. Page number.

4. Submit list of incomplete items in the following format:

a. PDF electronic file.  Engineer, through Construction Manager, will return annotated
file.

1.9 SUBMITTAL OF PROJECT WARRANTIES

A. Time of Submittal:  Submit written warranties on request of Engineer for designated portions of
the Work where commencement of warranties other than date of Substantial Completion is
indicated, or when delay in submittal of warranties might limit Owner's rights under warranty.

B. Partial Occupancy:  Submit properly executed warranties within 15 days of completion of
designated portions of the Work that are completed and occupied or used by Owner during
construction period by separate agreement with Contractor.

C. Organize warranty documents into an orderly sequence based on the table of contents of
Project Manual.

1. Bind warranties and bonds in heavy-duty, three-ring, vinyl-covered, loose-leaf binders,
thickness as necessary to accommodate contents, and sized to receive 8-1/2-by-11-inch
paper.

2. Provide heavy paper dividers with plastic-covered tabs for each separate warranty.  Mark
tab to identify the product or installation.  Provide a typed description of the product or
installation, including the name of the product and the name, address, and telephone
number of Installer.

3. Identify each binder on the front and spine with the typed or printed title "WARRANTIES,"
Project name, and name of Contractor.

4. Warranty Electronic File:  Scan warranties and bonds and assemble complete warranty
and bond submittal package into a single indexed electronic PDF file with links enabling
navigation to each item.  Provide bookmarked table of contents at beginning of
document.

D. Provide additional copies of each warranty to include in operation and maintenance manuals.
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PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1 FINAL CLEANING

A. General:  Perform final cleaning.  Conduct cleaning and waste-removal operations to comply
with local laws and ordinances and Federal and local environmental and antipollution
regulations.

B. Cleaning:  Employ experienced workers or professional cleaners for final cleaning.

1. Complete the following cleaning operations before requesting inspection for certification
of Substantial Completion for entire Project or for a designated portion of Project:

a. Clean Project site, yard, and grounds, in areas disturbed by construction activities,
including landscape development areas, of rubbish, waste material, litter, and
other foreign substances.

b. Sweep paved areas broom clean.  Remove petrochemical spills, stains, and other
foreign deposits.

c. Rake grounds that are neither planted nor paved to a smooth, even-textured
surface.

d. Remove tools, construction equipment, machinery, and surplus material from
Project site.

e. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition,
free of stains, films, and similar foreign substances.  Avoid disturbing natural
weathering of exterior surfaces.  Restore reflective surfaces to their original
condition.

f. Remove debris and surface dust from limited access spaces, including roofs,
plenums, shafts, trenches, equipment vaults, manholes, attics, and similar spaces.

g. Sweep concrete floors broom clean in unoccupied spaces.

C. Construction Waste Disposal:  Dispose of construction waste

END OF SECTION 017700
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